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Preface 

 

This Bidding Document for the Procurement of Works has been prepared by the 
National Water Affairs Regulation Authority (NWARA) and is based on the Standard 
Bidding Document for the Procurement of Works–Small Contracts (SBD Works-Small) 
issued by the Asian Development Bank dated December 2016. 

 

ADB’s SBD Works-Small has the structure and the provisions of the Master 
Procurement Document entitled “Bidding Documents for the Procurement of Works–
Small Contracts”, prepared by multilateral development banks and other public 
international financial institutions except where ADB-specific considerations have 
required a change. 
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Date: 26/April/2021 

Loan/Grant No. and Title: Panj-Amu River Basin Sector Project- Additional Financing/0747-AFG (SF) 

Contract No. and Title: NWARA/PARBP/Addtlf/NCB-W004, Construction of Nowkarkhail and 

Haiderkahil Check Dam in Wardak province  

Deadline for Submission of Bids: 1/June/2021, 10:00 AM 

   
The Government of the Islamic Republic of Afghanistan has received financing from the Asian 
Development Bank (ADB) toward the cost of Panj-Amu River Basin Sector Project- Additional 

Financing.  
1. Part of this financing will be used for payments under the Contract named above. Bidding is open to Bidders from 

eligible source countries of ADB. 

 
2. The National Water Affairs Regulation Authority (NWARA) (“the Employer”) invites sealed bids from eligible   

Bidders for the construction and completion of NWARA/P-ARBP/Addtlf/NCB-004, Construction of Nowkarkhail 

and Haiderkahil Check Dam (“the Works”). 

 
3. Open competitive bidding will be conducted in accordance with ADB’s Single-Stage-Single-Envelope Bidding 

Procedure and is open to all Bidders from eligible countries as described in the Bidding Document. 

4. Only eligible Bidders with the following key qualifications should participate in this bidding: 

Financial Qualifications 
 

 
 
 
 

No. Item Criteria Requirement 

1 
Historical 
Financial 
Performance 

Bidder’s Financial Position should be positive for the last 3 years 

2 

Average 
Annual 
Construction 
Turnover 

Firm must have a minimum average annual construction turnover (AACT) of USD 
235,000 calculated as total certified payments received for contracts in progress or 
completed, within the last Four (4) years. 

3 

Financial 
Resources 

An amount of USD  78,000 should be available for the project in excess of Total 
Financial Requirements for Current Contract Commitments 

Financial 

Resources for 

Joint Ventures: 

 

For Joint Ventures: 

(1) One partner must demonstrate that its financial resources defined in FIN-3, less 

its financial obligations for its own current contract commitments defined in FIN-4, 

meet or exceed its required share of USD 31,200 from the total requirement for 

the Subject Contract. 

AND 

(2) Each partner must demonstrate that its financial resources defined in FIN-3, less 

its financial obligations for its own current contract commitments defined in FIN-4, 

meet or exceed its required share of USD 19,500 the total requirement for the 

Subject Contract. 

AND 

(3) The joint venture must demonstrate that the combined financial resources of all 

partners defined in FIN-3, less all the partners’ total financial obligations for the 

current contract commitments defined in FIN-4, meet or exceed the total 

requirement for the Subject Contract of USD 78,000.  

http://www.mew.gov.af/


 
Construction Experience: 

 
 
  
5. To obtain further information and inspect the bidding documents, Bidders should contact: 

 The National Water Affairs Regulation Authority (NWARA)  
Central Program Management Office Building 
NWARA Compound, Darul Aman Road, District 6 Kabul, Afghanistan 
Tel:  +93(0) 786 538 477 
Email: msadat@cpmo-nwara.org copy to mzahid@cpmo-nwara.org and rreshad@cpmo-nwara.org 
 

 
6. A complete set of bidding documents including drawing in English may be obtained by interested eligible bidders 

from NPA websites, and also may be obtained in flash or CD from the National Water Affairs Regulation Authority 

office mentioned above.  In case of any difficulty, interested bidders may contact the e-mail address 

msadat@cpmo-nwara.org copy to mzahid@cpmo-nwara.org and rreshad@cpmo-nwara.org  

 
7. Deliver your bid 

 to the address mention in para 5 above 

 on or before the deadline: 1/June/2021, 10:00 AM 

 together with a Bid Security as described in the Bidding Document 
 

Bids will be opened immediately after the deadline for bid submission in the presence of Bidders’ representatives 
who choose to attend.  

 
 

No. Item Criteria Requirement 

1 
Contracts of Similar 
Size and Nature 

Participation in at least one contract that has been successfully or 
substantially completed within the last ten (10) years and that is similar to 
the proposed works, where the value of the Bidder’s participation exceeds 
USD 110,000  The similarity of the Bidder’s participation shall be based on 
the physical size, nature of works, complexity, methods, technology or 
other characteristics 

mailto:msadat@cpmo-nwara.org
mailto:mzahid@cpmo-nwara.org
mailto:msadat@cpmo-nwara.org
mailto:mzahid@cpmo-nwara.org
mailto:rreshad@cpmo-nwara.org
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Section 1 - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data 
Sheet (BDS), the Employer, as indicated in the BDS, issues this 
Bidding Document for the procurement of the Works as specified in 
Section 6 (Employer’s Requirements). The name, identification, and 
number of contracts of this bidding are provided in the BDS. 

 
1.2 Throughout this Bidding Document, 

(a) the term “in writing” means communicated in written form and 
delivered against receipt;  

(b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular; and 

(c) “day” means calendar day. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in 
the BDS has applied for or received financing (hereinafter called 
“funds”) from the Asian Development Bank (hereinafter called “ADB”) 
toward the cost of the project named in the BDS. The Borrower intends 
to apply a portion of the funds to eligible payments under the 
contract(s) for which this Bidding Document is issued. 

 2.2 Payments by ADB will be made only at the request of the Borrower 
and upon approval by ADB in accordance with the terms and 
conditions of the Financing Agreement between the Borrower and ADB 
(hereinafter called “Financing Agreement”), and will be subject in all 
respects to the terms and conditions of that Financing Agreement. No 
party other than the Borrower shall derive any rights from the 
Financing Agreement or have any claim to the funds. 

3. Fraud and 
Corruption  

3.1 ADB’s Anticorruption Policy requires Borrowers (including beneficiaries 
of ADB-financed activity), as well as Bidders, Suppliers, and 
Contractors under ADB-financed contracts, observe the highest 
standard of ethics during the procurement and execution of such 
contracts. In pursuance of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth 
below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly the 
actions of a party;  
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(iv) “collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another 
party;  

(v) “obstructive practice” means (a) deliberately destroying, 
falsifying, altering, or concealing of evidence material to an 
ADB investigation; (b) making false statements to 
investigators in order to materially impede an ADB 
investigation; (c) failing to comply with requests to provide 
information, documents, or records in connection with an 
Office of Anticorruption and Integrity (OAI) investigation; (d) 
threatening, harassing, or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or (e) 
materially impeding ADBʼs contractual rights of audit or 
access to information; and 

(vi) “integrity violation" is any act which violates ADB’s 
Anticorruption Policy, including (i) to (v) above and the 
following: abuse, conflict of interest, violations of ADB 
sanctions, retaliation against whistleblowers or witnesses, 
and other violations of ADB's Anticorruption Policy, 
including failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices or other integrity violations in competing for the 
Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the Borrower or of 
a beneficiary of ADB financing engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that 
contract, without the Borrower having taken timely and 
appropriate action satisfactory to ADB to remedy the situation; 

(d) will impose remedial actions on a firm or an individual, at any 
time, in accordance with ADB’s Anticorruption Policy and 
Integrity Principles and Guidelines (both as amended from time 
to time), including declaring ineligible, either indefinitely or for a 
stated period of time, to participate1 in ADB-financed, -
administered, or -supported activities or to benefit from an ADB-
financed, -administered, or -supported contract, financially or 
otherwise, if it at any time determines that the firm or individual 
has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations; and 

 

                                            

1 Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other 

capacity (different names are used depending on the particular Bidding Document). A Nominated Subcontractor is one that either 
has been (i) included by the Bidder in its prequalification application or bid because it brings specific and critical experience and 
know-how that are accounted for in the evaluation of the bidder’s prequalification application or the bid; or (ii) appointed by the 
Employer. 
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(e) will have the right to require that a provision be included in 

bidding documents and in contracts financed by ADB, requiring 
Bidders, suppliers, and contractors to permit ADB or its 
representative to inspect their accounts and records and other 
documents relating to the bid submission and contract 
performance and to have them audited by auditors appointed by 
ADB. 

 3.2 Furthermore, Bidders shall be aware of the provisions of GCC28.3 and 
73.2 (i). 

4. Eligible Bidders 

 

 

4.1 A Bidder may be a natural person, private entity, or government-owned 
enterprises subject to ITB 4.5 - or any combination of them with a 
formal intent to enter into an agreement or under an existing 
agreement in the form of a Joint Venture. In the case of a Joint 
Venture: 

(a) all partners shall be jointly and severally liable; and 

(b) the Joint Venture shall nominate a Representative who shall have 
the authority to conduct all business for and on behalf of any and 
all the parties of the Joint Venture during the bidding process and, 
in the event the Joint Venture is awarded the Contract, during 
contract execution. 

 4.2 A Bidder, and all parties constituting the Bidder, shall have the 
nationality of an eligible country, in accordance with Section 5 (Eligible 
Countries). A Bidder shall be deemed to have the nationality of a 
country if the Bidder is a citizen or is constituted, incorporated, or 
registered, and operates in conformity with the provisions of the laws of 
that country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the 
Contract including related services. 

 

 4.3 A Bidder shall not have a conflict of interest. All Bidders found to have 
a conflict of interest shall be disqualified.  A Bidder may be considered 
to be in a conflict of interest with one or more parties in this bidding 
process if any of, including but not limited to, the following apply:  

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from 
any of them; or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through 
common third parties, that puts them in a position to have access 
to material information about or improperly influence the Bid of 
another Bidder, or influence the decisions of the Employer 
regarding this bidding process; or 

(e) a Bidder participates in more than one bid in this bidding process, 
either individually or as a partner in a joint venture, except for 
alternative offers permitted under ITB 13 of the Bidding Document. 
This will result in the disqualification of all Bids in which it is 
involved. However, subject to any finding of a conflict of interest in 
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terms of ITB 4.3 (a)–(d) above, this does not limit the participation 
of a Bidder as a Subcontractor in another Bid or of a firm as a 
Subcontractor in more than one Bid; or  

(f) a Bidder or any affiliated entity, participated as a Consultant in the 
preparation of the design or technical specifications of the works 
that are the subject of the Bid; or 

(g) a Bidder was affiliated with a firm or entity that has been hired (or 
is proposed to be hired) by the Employer or Borrower as Engineer 
for the Contract. 

 4.4 A firm shall not be eligible to participate in any procurement activities 
under an ADB-financed, -administered, or -supported project while 
under temporary suspension or debarment by ADB pursuant to its 
Anticorruption Policy (see ITB 3), whether such debarment was directly 
imposed by ADB, or enforced by ADB pursuant to the Agreement for 
Mutual Enforcement of Debarment Decisions. A bid from a temporary 
suspended or debarred firm will be rejected.  

 4.5 Government-owned enterprises in the Borrower’s country shall be 
eligible only if they can establish that they (i) are legally and financially 
autonomous, (ii) operate under commercial law, and (iii) are not a 
dependent agency of the Borrower. 

 4.6 Bidders shall provide such evidence of their continued eligibility 
satisfactory to the Employer, as the Employer shall reasonably 
request. 

 4.7 Firms shall be excluded if by an act of compliance with a decision of 
the United Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the Borrower’s country prohibits any 
import of goods or contracting of works or services  from that country 
or any payments to persons or entities in that country. 

 4.8 In case a prequalification process has been conducted prior to the 
bidding process, this bidding is open only to prequalified Bidders. 

5. Eligible Materials, 
Equipment, and 
Services 

5.1 The materials, equipment, and services to be supplied under the 
Contract shall have their origin in eligible source countries as defined 
in ITB 4.2 above and all expenditures under the Contract will be limited 
to such materials, equipment, and services. At the Employer’s request, 
Bidders may be required to provide evidence of the origin of materials, 
equipment, and services. 

 5.2 For purposes of ITB 5.1 above, “origin” means the place where the 
materials and equipment are mined, grown, produced, or 
manufactured, and from which the services are provided. Materials and 
equipment are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially 
recognized product results that differs substantially in its basic 
characteristics or in purpose or utility from its components. 
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B. Contents of Bidding Document 

6. Sections of 
Bidding Document 

6.1 The Bidding Document consist of Parts I, II, and III, which include all 
the sections indicated below, and should be read in conjunction with 
any addenda issued in accordance with ITB 8. 

PART I Bidding Procedures 
Section 1 - Instructions to Bidders (ITB) 
Section 2 - Bid Data Sheet (BDS) 
Section 3 - Evaluation and Qualification Criteria (EQC) 
Section 4 - Bidding Forms (BDF) 
Section 5 - Eligible Countries (ELC) 

 
PART II Requirements 

Section 6 – Employer’s Requirements (ERQ) 

 
PART III Conditions of Contract and Contract Forms 

Section 7 - General Conditions of Contract (GCC) 
Section 8 - Particular Conditions of Contract (PCC) 
Section 9 - Contract Forms (COF) 

 6.2 The IFB issued by the Employer is not part of the Bidding Document. 

 6.3 The Employer is not responsible for the completeness of the Bidding 
Document and their addenda, if they were not obtained directly from 
the source stated by the Employer in the IFB. 

 6.4 The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Document. Failure to furnish all 
information or documentation required by the Bidding Document may 
result in the rejection of the bid. 

7. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification on the Bidding 
Document shall contact the Employer in writing at the Employer’s 
address indicated in the BDS or raise his inquiries during the pre-bid 
meeting if provided for in accordance with ITB 7.4. The Employer will 
respond in writing to any request for clarification, provided that such 
request is received prior to the deadline for submission of bids, within a 
period given in the BDS. The Employer shall forward copies of its 
response to all Bidders who have acquired the Bidding Document in 
accordance with ITB 6.3, including a description of the inquiry but 
without identifying its source. Should the Employer deem it necessary 
to amend the Bidding Document as a result of a request for 
clarification, it shall do so following the procedure under ITB 8 and ITB 
22.2. 

 7.2 The Bidder is advised to visit and examine the Site of Works and its 
surroundings and obtain for itself, on its own risk and responsibility, all 
information that may be necessary for preparing the Bid and entering 
into a contract for construction of the Works. The costs of visiting the 
Site shall be at the Bidder’s own expense. 

 7.3 The Bidder and any of its personnel or agents will be granted 
permission by the Employer to enter its premises and lands for the 
purpose of such visit, but only upon the express condition that the 



1-8 Section 1 - Instructions to Bidders 

 

Bidding Document for NWARA/P-ARBP-Addf/NCB-W004 

Bidder, its personnel, and agents will release and indemnify the 
Employer and its personnel and agents from and against all liability in 
respect thereof, and will be responsible for death or personal injury, 
loss of or damage to property, and any other loss, damage, costs, and 
expenses incurred as a result of the inspection. 

 7.4 The Bidder’s designated representative is invited to attend a pre-bid 
meeting, if provided for in the BDS. The purpose of the meeting will be 
to clarify issues and to answer questions on any matter that may be 
raised at that stage. 

 7.5 The Bidder is requested to submit any questions in writing, to reach the 
Employer not later than 1 week before the meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions 
raised, without identifying the source, and the responses given, 
together with any responses prepared after the meeting, will be 
transmitted promptly to all Bidders who have acquired the Bidding 
Document in accordance with ITB 6.3. Any modification to the Bidding 
Document that may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue 
of an addendum pursuant to ITB 8 and not through the minutes of the 
pre-bid meeting. 

 7.7 Nonattendance at the pre-bid meeting will not be a cause for 
disqualification of a Bidder. 

8. Amendment of 
Bidding Document 

8.1 At any time prior to the deadline for submission of Bids, the Employer 
may amend the Bidding Document by issuing addenda.  

 8.2 Any addendum issued shall be part of the Bidding Document and shall 
be communicated in writing to all who have obtained the Bidding 
Document from the Employer in accordance with ITB 6.3. 

 8.3 To give prospective Bidders reasonable time in which to take an 
addendum into account in preparing their Bids, the Employer may, at 
its discretion, extend the deadline for the submission of Bids, pursuant 
to ITB 22.2. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 
submission of its Bid, and the Employer shall in no case be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the 
bid exchanged by the Bidder and the Employer, shall be written in the 
language specified in the BDS. Supporting documents and printed 
literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant 
passages in the language specified in the BDS, in which case, for 
purposes of interpretation of the Bid, such translation shall govern. 
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11. Documents 
Comprising the 
Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 

(b) completed Schedules, in accordance with ITB 12 and ITB 14, or as 
stipulated in the BDS; 

(c) Bid Security or Bid-Securing Declaration, in accordance with ITB 
19; 

(d) alternative Bids, at Bidder’s option and if permissible, in 
accordance with ITB 13; 

(e) written confirmation authorizing the signatory of the Bid to commit 
the Bidder, in accordance with ITB 20.2; 

(f) documentary evidence in accordance with ITB 17, establishing the 
Bidder’s qualifications to perform the contract;  

(g) Technical Proposal in accordance with ITB 16; 

(h) Any other document required in the BDS. 

11.2 In addition to the requirements under ITB 11.1, Bids submitted by a 
Joint Venture shall include a copy of the Joint Venture Agreement 
entered into by all partners. Alternatively, a Letter of Intent to execute a 
Joint Venture Agreement in the event of a successful Bid shall be 
signed by all partners and submitted with the Bid, together with a copy 
of the proposed agreement. 

12. Letter of Bid and 
Schedules 

12.1 The Letter of Bid, Schedules, and all documents listed under Clause 
11, shall be prepared using the relevant forms in Section 4 (Bidding 
Forms), if so provided. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested and as required 
in the BDS. 

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative Bids shall not be 
considered.  

 13.2 When alternative times for completion are explicitly invited, a statement 
to that effect will be included in the BDS, as will the method of 
evaluating different times for completion. 

 13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 
13.4 below, Bidders wishing to offer technical alternatives to the 
requirements of the Bidding Document must first price the Employer’s 
design as described in the Bidding Document and shall further provide 
all information necessary for a complete evaluation of the alternative 
by the Employer, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, 
if any, of the lowest evaluated Bidder conforming to the basic technical 
requirements shall be considered by the Employer. 

 13.4 When specified in the BDS, Bidders are permitted to submit alternative 
technical solutions for specified parts of the Works. Such parts will be 
identified in the BDS and described in Section 6 (Employer’s 
Requirements). The method for their evaluation will be stipulated in 
Section 3 (Evaluation and Qualification Criteria). 
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14. Bid Prices and 
Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and 
in the Schedules shall conform to the requirements specified below. 

 14.2 The Bidder shall submit a bid for the whole of the works described in 
ITB 1.1 by filling in prices for all items of the Works, as identified in 
Section 4 (Bidding Forms). In case of admeasurement contracts, the 
Bidder shall fill in rates and prices for all items of the Works described 
in the Bill of Quantities. Items against which no rate or price is entered 
by the Bidder will not be paid for by the Employer when executed and 
shall be deemed covered by the rates for other items and prices in the 
Bill of Quantities. 

 14.3 The price to be quoted in the Letter of Bid shall be the total price of the 
Bid, excluding any discounts offered. Absence of the total bid price in 
the Letter of Bid may result in the rejection of the Bid. 

 14.4 The Bidder shall quote any discounts and the methodology for their 
application in the Letter of Bid, in accordance with ITB 12.1. 

 14.5 Unless otherwise provided in the BDS and the Conditions of Contract, 
the prices quoted by the Bidder shall be fixed. If the prices quoted by 
the Bidder are subject to adjustment during the performance of the 
Contract in accordance with the provisions of the Conditions of 
Contract, the Bidder shall furnish the indexes and weightings for the 
price adjustment formulas in the Table(s) of Adjustment Data in 
Section 4 (Bidding Forms) and the Employer may require the Bidder to 
justify its proposed indexes and weightings. 

 14.6 If so indicated in ITB 1.1, bids are invited for individual contracts or for 
any combination of contracts (packages). Bidders wishing to offer any 
price reduction for the award of more than one Contract shall specify in 
their bid the price reductions applicable to each package, or 
alternatively, to individual Contracts within the package. Price 
reductions or discounts shall be submitted in accordance with ITB 
14.4, provided the Bids for all contracts are submitted and opened at 
the same time. 

 14.7 All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, as of the date 28 days prior to the 
deadline for submission of bids, shall be included in the rates and 
prices and the total bid price submitted by the Bidder. 

15. Currencies of Bid 
and Payment 

15.1 The currency(ies) of the Bid and payment shall be as specified in the 
BDS. 

 15.2 Bidders may be required by the Employer to justify, to the Employer’s 
satisfaction, their local and foreign currency requirements, and to 
substantiate that the amounts included in the prices shown in the 
appropriate form(s) of Section 4, in which case a detailed breakdown 
of the foreign currency requirements shall be provided by Bidders. 

16. Documents 
Comprising the 
Technical 

16.1 The Bidder shall furnish a Technical Proposal including a statement of 
work methods, equipment, personnel, schedule, and any other 
information as stipulated in Section 4 (Bidding Forms), in sufficient 
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Proposal detail to demonstrate the adequacy of the Bidders’ proposal to meet 
the work requirements and the completion time.   

17. Documents 
Establishing the 
Qualifications of 
the Bidder 

17.1 To establish its qualifications to perform the Contract in accordance 
with Section 3 (Evaluation and Qualification Criteria) the Bidder shall 
provide the information requested in the corresponding information 
sheets included in Section 4 (Bidding Forms). 

 17.2 Domestic Bidders, individually or in joint ventures, applying for 
eligibility for domestic preference shall supply all information required 
to satisfy the criteria for eligibility as described in ITB 33. 

18. Period of Validity 
of Bids 

18.1 Bids shall remain valid for the period specified in the BDS after the bid 
submission deadline date prescribed by the Employer. A bid valid for a 
shorter period shall be rejected by the Employer as nonresponsive. 

 18.2 In exceptional circumstances, prior to the expiration of the bid validity 
period, the Employer may request Bidders to extend the period of 
validity of their Bids. The request and the responses shall be made in 
writing. If a bid security is requested in accordance with ITB 19, it shall 
also be extended 28 days beyond the deadline of the extended validity 
period. A Bidder may refuse the request without forfeiting its bid security. 
A Bidder granting the request shall not be required or permitted to modify 
its Bid. 

19. Bid Security/Bid-
Securing 
Declaration 

19.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part 
of its Bid, in original form, either a Bid-Securing Declaration or a bid 
security as specified in the BDS. In the case of a bid security, the 
amount and currency shall be as specified in the BDS.  

 19.2 If a Bid-Securing Declaration is required pursuant to ITB 19.1, it shall 
use the form included in Section 4 (Bidding Forms). The Employer will 
declare a Bidder ineligible to be awarded a Contract for a specified 
period of time, as indicated in the BDS, if the Bid-Securing Declaration 
is executed 

 19.3 If a bid security is specified pursuant to ITB 19.1, the bid security shall 
be, at the Bidder’s option, in any of the following forms: 

(a) an unconditional bank guarantee, 

(b) an irrevocable letter of credit, or 

(c) a cashier’s or certified check, 

all from a reputable source from an eligible country as described in 
Section 5 (Eligible Countries).  In the case of a bank guarantee, the bid 
security shall be submitted either using the Bid Security Form included 
in Section 4 (Bidding Forms) or another form acceptable to the 
Employer. The form must include the complete name of the Bidder. 
The bid security shall be valid for 28 days beyond the original validity 
period of the bid, or beyond any period of extension if requested under 
ITB 18.2.  

 19.4 Unless otherwise specified in the BDS, any Bid not accompanied by a 
substantially compliant bid security or Bid-Securing Declaration, if one 
is required in accordance with ITB 19.1, shall be rejected by the 
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Employer as nonresponsive. 

 19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of 
unsuccessful Bidders shall be returned as promptly as possible upon 
the successful Bidder’s furnishing of the performance security pursuant 
to ITB 41.  

 19.6 If a bid security is specified pursuant to ITB 19.1, the bid security of the 
successful Bidder shall be returned as promptly as possible once the 
successful Bidder has signed the Contract and furnished the required 
performance security.  

 19.7 The bid security may be forfeited or the Bid-Securing Declaration 
executed, 

(a) if a Bidder withdraws its bid during the period of bid validity 
specified by the Bidder on the Letter of Bid, except as provided in 
ITB 18.2; or 

(b) if the successful Bidder fails to  

(i) sign the Contract in accordance with ITB 40; 

(ii) furnish a performance security in accordance with ITB 41; 

(iii) accept arithmetical corrections in accordance with ITB 31; or 

(iv) furnish a domestic preference security, if applicable, in 
accordance with ITB 41. 

 19.8 The bid security or the Bid-Securing Declaration of a Joint Venture 
shall be in the name of the Joint Venture that submits the Bid. If the 
Joint Venture has not been legally constituted at the time of bidding, 
the bid security or the Bid-Securing Declaration shall be in the names 
of all future partners as named in the letter of intent mentioned in ITB 
4.1.   

20. Format and 
Signing of Bid 

20.1 The Bidder shall prepare one original set of the documents comprising 
the Bid as described in ITB 11 and clearly mark it “ORIGINAL.” 
Alternative Bids, if permitted in accordance with ITB 13, shall be clearly 
marked “ALTERNATIVE.” In addition, the Bidder shall submit copies of 
the Bid in the number specified in the BDS, and clearly mark each of 
them “COPY.” In the event of any discrepancy between the original 
and the copies, the original shall prevail.  

 20.2 The original and all copies of the Bid shall be typed or written in 
indelible ink and shall be signed by a person duly authorized to sign on 
behalf of the Bidder. This authorization shall consist of a written 
confirmation as specified in the BDS and shall be attached to the Bid. 
The name and position held by each person signing the authorization 
must be typed or printed below the signature. All pages of the Bid, 
except for unamended printed literature, shall be signed or initialed by 
the person signing the bid. If a Bidder submits a deficient authorization, 
the Bid shall not be rejected in the first instance. The Employer shall 
request the Bidder to submit an acceptable authorization within the 
number of days as specified in the BDS. Failure to provide an 
acceptable authorization within the prescribed period of receiving such 
a request shall cause the rejection of the Bid. 
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 20.3 Any amendments such as interlineations, erasures, or overwriting shall 
be valid only if they are signed or initialed by the person signing the 
Bid. 

D. Submission and Opening of Bids 

21. Sealing and 
Marking of Bids 

21.1 Bidders may always submit their Bids by mail or by hand. When so 
specified in the BDS, Bidders shall have the option of submitting their 
Bids electronically. Procedures for submission, sealing, and marking 
are as follows: 

(a) Bidders submitting Bids by mail or by hand shall enclose the 
original and each copy of the Bid, including alternative Bids, if 
permitted in accordance with ITB 13, in separate sealed 
envelopes, duly marking the envelopes as “ORIGINAL,” 
“ALTERNATIVE,” and “COPY.” These envelopes containing the 
original and the copies shall then be enclosed in one single 
envelope. The rest of the procedure shall be in accordance with 
ITB21.2 and ITB 21.3. 

(b) Bidders submitting Bids electronically shall follow the electronic bid 
submission procedures specified in the BDS. 

 21.2 The inner and outer envelopes shall 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer as provided in BDS 22.1; 

(c) bear the specific identification of this bidding process indicated in 
BDS 1.1; and 

(d) bear a warning not to open before the time and date for bid 
opening. 

 21.3 If all envelopes are not sealed and marked as required, the Employer 
will assume no responsibility for the misplacement or premature 
opening of the Bid. 

22. Deadline for 
Submission of 
Bids 

22.1 Bids must be received by the Employer at the address and no later 
than the date and time indicated in the BDS.  

 22.2 The Employer may, at its discretion, extend the deadline for the 
submission of Bids by amending the Bidding Document in accordance 
with ITB 8, in which case all rights and obligations of the Employer and 
Bidders previously subject to the deadline shall thereafter be subject to 
the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any Bid that arrives after the deadline 
for submission of bids, in accordance with ITB 22. Any Bid received by 
the Employer after the deadline for submission of Bids shall be 
declared late, rejected, and returned unopened to the Bidder. 
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24. Withdrawal, 
Substitution, and 
Modification of 
Bids 

24.1 A Bidder may withdraw, substitute, or modify its Bid after it has been 
submitted by sending a written notice, duly signed by an authorized 
representative, and shall include a copy of the authorization in 
accordance with ITB 20.2, (except that withdrawal notices do not 
require copies). The corresponding substitution or modification of the 
Bid must accompany the respective written notice. All notices must be 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 
(except that withdrawal notices do not require copies), and in 
addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for 
submission of Bids, in accordance with ITB 22. 

 24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be 
returned unopened to the Bidders. 

 24.3 No Bid may be withdrawn, substituted, or modified in the interval 
between the deadline for submission of Bids and the expiration of the 
period of bid validity specified by the Bidder on the Letter of Bid or any 
extension thereof.   

25. Bid Opening 25.1 The Employer shall open the Bids in public at the address, on the date, 
and time specified in the BDS in the presence of Bidders` designated 
representatives and anyone who choose to attend. Any specific 
electronic bid opening procedures required if electronic bidding is 
permitted in accordance with ITB 21.1, shall be as specified in the 
BDS. 

 25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read 
out and the envelope with the corresponding Bid shall not be opened, 
but returned to the Bidder. No bid withdrawal shall be permitted unless 
the corresponding withdrawal notice contains a valid authorization to 
request the withdrawal and is read out at bid opening. Next, envelopes 
marked “SUBSTITUTION” shall be opened and read out and 
exchanged with the corresponding Bid being substituted, and the 
substituted Bid shall not be opened, but returned to the Bidder. No bid 
substitution shall be permitted unless the corresponding substitution 
notice contains a valid authorization to request the substitution and is 
read out at bid opening. Envelopes marked “MODIFICATION” shall be 
opened and read out with the corresponding Bid. No bid modification 
shall be permitted unless the corresponding modification notice 
contains a valid authorization to request the modification and is read 
out at bid opening. Only envelopes that are opened and read out at bid 
opening shall be considered further. 

 25.3 All other envelopes shall be opened one at a time, reading out the 
name of the Bidder; the Bid Price(s), including any discounts and 
alternative bids and indicating whether there is a modification; the 
presence of a bid security or Bid-Securing Declaration, if required; and 
any other details as the Employer may consider appropriate. Only 
discounts and alternative offers read out at bid opening shall be 
considered for evaluation. Unless otherwise specified in the BDS, all 
pages of the Letter of Bid and Schedules are to be initialed by at least 
three representatives of the Employer attending the bid opening. No Bid 
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shall be rejected at bid opening except for late Bids, in accordance with 
ITB 23.1. 

 25.4 The Employer shall prepare a record of the bid opening that shall 
include, as a minimum, the name of the Bidder and whether there is a 
withdrawal, substitution, or modification; the Bid Price, per contract if 
applicable, including any discounts and alternative offers; and the 
presence or absence of a bid security or a Bid-Securing Declaration, if 
one was required. The Bidders’ representatives who are present shall 
be requested to sign the record. The omission of a Bidder’s signature 
on the record shall not invalidate the contents and effect of the record. 
A copy of the record shall be distributed to all Bidders who submitted 
Bids on time, and posted online when electronic bidding is permitted. 

E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and 
post qualification of Bids and recommendation of contract award, shall 
not be disclosed to Bidders or any other persons not officially 
concerned with such process until information on Contract award is 
communicated to all Bidders. 

 26.2 Any attempt by a Bidder to influence the Employer in the evaluation of 
the Bids or Contract award decisions may result in the rejection of its 
Bid.   

 26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of 
Contract award, if any Bidder wishes to contact the Employer on any 
matter related to the bidding process, it may do so in writing. 

27. Clarification of 
Bids 

 

27.1 To assist in the examination, evaluation, and comparison of the bids, 
and qualification of the Bidders, the Employer may, at its discretion, 
ask any Bidder for a clarification of its Bid. Any clarification submitted 
by a Bidder that is not in response to a request by the Employer shall 
not be considered. The Employer’s request for clarification and the 
response shall be in writing. No change in the prices or substance of 
the Bid shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by the Employer in the 
evaluation of the Bids, in accordance with ITB 31. 

 27.2 If a Bidder does not provide clarifications of its Bid by the date and time 
set in the Employer’s request for clarification, its Bid may be rejected. 

28. Deviations, 
Reservations, and 
Omissions 

28.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the 
Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the 
Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or 
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documentation required in the Bidding Document. 

29. Determination of 
Responsiveness 

29.1 The Employer’s determination of a Bid’s responsiveness is to be based 
on the contents of the Bid itself, as defined in ITB11. 

 29.2 A substantially responsive Bid is one that meets the requirements of 
the Bidding Document without material deviation, reservation, or 
omission. A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 
performance of the Works specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding 
Document, the Employer’s rights or the Bidder’s obligations 
under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other 
Bidders presenting substantially responsive Bids. 

 29.3 The Employer shall examine the technical aspects of the Bid submitted 
in accordance with ITB 16, Technical Proposal, in particular, to confirm 
that all requirements of Section 6 (Employer’s Requirements) have 
been met without any material deviation, reservation, or omission.  

 29.4 If a Bid is not substantially responsive to the requirements of the 
Bidding Document, it shall be rejected by the Employer and may not 
subsequently be made responsive by correction of the material 
deviation, reservation, or omission. 

30. Nonmaterial 
Nonconformities 

30.1 Provided that a Bid is substantially responsive, the Employer may 
waive any nonconformities in the Bid that do not constitute a material 
deviation, reservation, or omission. 

 30.2 Provided that a Bid is substantially responsive, the Employer may 
request that the Bidder submit the necessary information or 
documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities in the Bid related to documentation 
requirements. Requesting information or documentation on such 
nonconformities shall not be related to any aspect of the price of the 
Bid. Failure of the Bidder to comply with the request may result in the 
rejection of its Bid. 

 30.3 Provided that a Bid is substantially responsive, the Employer shall 
rectify quantifiable nonmaterial nonconformities related to the Bid 
Price. To this effect, the Bid Price may be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item 
or component. The adjustment shall be made using the methods 
indicated in Section 3 (Evaluation and Qualification Criteria). 

31. Correction of 
Arithmetical 
Errors 

31.1 Provided that the Bid is substantially responsive, the Employer shall 
correct arithmetical errors on the following basis: 

(a) Only for unit price contracts, if there is a discrepancy between the 
unit price and the total price that is obtained by multiplying the unit 
price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Employer there is 
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an obvious misplacement of the decimal point in the unit price, in 
which case the total price as quoted shall govern and the unit price 
shall be corrected. 

(b) If there is an error in a total corresponding to the addition or 
subtraction of subtotals, the subtotals shall prevail and the total 
shall be corrected. 

(c) If there is a discrepancy between the bid price in the Summary of 
Bill of Quantities and the bid amount in item (c) of the Letter of Bid, 
the bid price in the Summary of Bill of Quantities will prevail and 
the bid amount in item (c) of the Letter of Bid will be corrected. 

(d) If there is a discrepancy between words and figures, the amount in 
words shall prevail, unless the amount expressed in words is 
related to an arithmetic error, in which case the amount in figures 
shall prevail subject to (a), (b) and (c) above. 

 31.2 If the Bidder that submitted the lowest evaluated bid does not accept 
the correction of errors, its bid shall be disqualified and its bid security 
may be forfeited or its Bid-Securing Declaration executed. 

32. Conversion to 
Single Currency 

32.1 For evaluation and comparison purposes, the currency(ies) of the Bid 
shall be converted into a single currency as specified in the BDS.    

33. Margin of 
Preference 

33.1 Unless otherwise specified in the BDS, a margin of preference shall 
not apply. 

34. Evaluation of Bids 34.1 The Employer shall use the criteria and methodologies listed in this 
Clause. No other evaluation criteria or methodologies shall be 
permitted. 

 34.2 To evaluate a Bid, the Employer shall consider the following: 

(a) the bid price, excluding Provisional Sums and the provision, if any, 
for contingencies in the Summary Bill of Quantities for 
admeasurement contracts, or Schedule of Prices for lump sum 
contracts, but including Dayworks items, where priced 
competitively; 

(b) price adjustment for correction of arithmetic errors in accordance 
with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance with ITB 
14.4; 

(d) converting the amount resulting from applying (a) to (c) above, if 
relevant, to a single currency in accordance with ITB 32; 

(e) adjustment for nonconformities in accordance with ITB 30.3; and 

(f) application of all the evaluation factors indicated in Section 3 
(Evaluation and Qualification Criteria). 

 34.3 The estimated effect of the price adjustment provisions of the 
Conditions of Contract, applied over the period of execution of the 
Contract, shall not be taken into account in bid evaluation. 

 34.4 If this Bidding Document allows Bidders to quote separate prices for 
different contracts, and to award multiple contracts to a single Bidder, 
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the methodology to determine the lowest evaluated price of the 
contract combinations, including any discounts offered in the Letter of 
Bid, is specified in Section 3 (Evaluation and Qualification Criteria). 

 34.5 If the Bid for an admeasurement contract, which results in the lowest 
Evaluated Bid Price, is seriously unbalanced, front loaded or 
substantially below updated estimates in the opinion of the Employer, 
the Employer may require the Bidder to produce detailed price 
analyses for any or all items of the Bill of Quantities, to demonstrate 
the internal consistency of those prices with the construction methods 
and schedule proposed. After evaluation of the price analyses, taking 
into consideration the schedule of estimated Contract payments, the 
Employer may require that the amount of the performance security be 
increased at the expense of the Bidder to a level sufficient to protect 
the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

35. Comparison of 
Bids 

35.1 The Employer shall compare all substantially responsive Bids to 
determine the lowest evaluated Bid, in accordance with ITB 34.2. 

36. Qualification of 
the Bidder 

36.1 The Employer shall determine to its satisfaction whether the Bidder 
that is selected as having submitted the lowest evaluated and 
substantially responsive Bid meets the qualifying criteria specified in 
Section 3 (Evaluation and Qualification Criteria). 

 36.2 The determination shall be based upon an examination of the 
documentary evidence of the Bidder’s qualifications submitted by the 
Bidder, pursuant to ITB 17.1. 

 36.3 An affirmative determination shall be a prerequisite for award of the 
Contract to the Bidder. A negative determination shall result in 
disqualification of the Bid, in which event the Employer shall proceed to 
the next lowest evaluated bid to make a similar determination of that 
Bidder’s qualifications to perform satisfactorily. 

37. Employer’s Right 
to Accept Any Bid, 
and to Reject Any 
or All Bids 

37.1 The Employer reserves the right to accept or reject any Bid, and to 
annul the bidding process and reject all Bids at any time prior to 
contract award, without thereby incurring any liability to Bidders. In 
case of annulment, all Bids submitted and specifically, bid securities, 
shall be promptly returned to the Bidders. 

F. Award of Contract 

38. Award Criteria 38.1 The Employer shall award the Contract to the Bidder whose offer has 
been determined to be the lowest evaluated Bid and is substantially 
responsive to the Bidding Document, provided further that the Bidder is 
determined to be qualified to perform the Contract satisfactorily. 

39. Notification of 
Award 

39.1 Prior to the expiration of the period of bid validity, the Employer shall 
notify the successful Bidder, in writing, that its Bid has been accepted.   
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 39.2 At the same time, the Employer shall also notify all other Bidders of the 
results of the bidding. The Employer will publish in an English 
language newspaper or well-known freely accessible website the 
results identifying the bid and lot numbers and the following 
information: (i) name of each Bidder who submitted a Bid; (ii) bid prices 
as read out at bid opening; (iii) name and evaluated prices of each Bid 
that was evaluated; (iv) name of bidders whose bids were rejected and 
the reasons for their rejection; and (v) name of the winning Bidder, and 
the price it offered, as well as the duration and summary scope of the 
contract awarded. After publication of the award, unsuccessful Bidders 
may request in writing to the Employer for a debriefing seeking 
explanations on the grounds on which their Bids were not selected. 
The Employer shall promptly respond in writing to any unsuccessful 
Bidder who, after publication of contract award, requests a debriefing. 

 39.3 Until a formal contract is prepared and executed, the notification of 
award shall constitute a binding Contract. 

40. Signing of 
Contract 

40.1 Promptly after notification, the Employer shall send the successful 
Bidder the Contract Agreement. 

 40.2 Within 28 days of receipt of the Contract Agreement, the successful 
Bidder shall sign, date, and return it to the Employer. 

41. Performance 
Security 

41.1 Within 28 days of the receipt of notification of award from the 
Employer, the successful Bidder shall furnish the performance security 
in accordance with the Conditions of Contract, subject to ITB 34.5, 
using for that purpose the Performance Security Form included in 
Section 9 (Contract Forms), or another form acceptable to the 
Employer.  

 41.2 Failure of the successful Bidder to submit the above-mentioned 
Performance Security or to sign the Contract Agreement shall 
constitute sufficient grounds for the annulment of the award and 
forfeiture of the bid security or execution of the Bid-Securing 
Declaration. In that event, the Employer may award the Contract to the 
next lowest evaluated Bidder whose offer is substantially responsive 
and is determined by the Employer to be qualified to perform the 
Contract satisfactorily. 

 41.3 The above provision shall also apply to the furnishing of a domestic 
preference security, if so required. 
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Section 2 - Bid Data Sheet 
A.  General 

ITB 1.1 The number of the Invitation for Bids (IFB) is: NWARA/P-ARBP-Addf/NCB-W004 

ITB 1.1 The Employer is: National Water Affairs Regulation Authority (NWARA)  

ITB 1.1 The name of the bidding process is: Construction of Nokarkhail & Haidarkhail 
Check Dam in Province. 

The identification number of the bidding process is: NWARA/P-ARBP-Addf/NCB-
W004 

ITB 2.1 The Borrower is: Islamic Republic of Afghanistan  

ITB 2.1 The name of the Project is: Panj-Amu River Basin Sector Project- Additional 
Financing 

 

B.  Contents of Bidding Documents 

ITB 7.1 
For clarification purposes only, the Employer’s address is: National Water 
Affairs Regulation Authority (NWARA), Central Program Management Office 
Building, NWARA Compound 

Attention: Said Moqeem “Sadat”, CPMO Director  

Street address: Dural – Aman Road, Opposite Sanatorium 

City: Kabul 

Country: Afghanistan  

Telephone:  +93 78 653 8477   

E-mail: msadat@cpmo-nwara.org; copy to mzahid@cpmo-nwara.org & 

rreshad@cpmo-nwara.org  

Requests for clarification should be received by the Employer no later than: 10 
days prior to bid submission deadline. 

ITB 7.4 A Pre-Bid meeting will take place (optional).  

Date: 17/May/2021  

Time: 10:00 AM  

Place: CPMO Office, NWARA Compound, Darulaman Road, Kabul.  

Alternatively, virtual attendance to the Pre-Bid meeting also allowed, (the link of 
the meeting will be shared with the bidders two days before the meeting). 

 

Bidders who wishes to attend the pre-bid meeting virtually, shall send their 
intention to the below email address 4 days prior to the meeting date;  

mzahid@cpmo-nwara.org and copy to: msadat@cpmo-nwara.org & 

rreshad@cpmo-nwara.org  

A site visit conducted by the Employer will be organized (Optional), bidders who 

mailto:msadat@cpmo-nwara.org
mailto:mzahid@cpmo-nwara.org
mailto:rreshad@cpmo-nwara.org
mailto:mzahid@cpmo-nwara.org
mailto:msadat@cpmo-nwara.org
mailto:rreshad@cpmo-nwara.org
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wishes to visit the site on their own arrangement shall inform the 
CPMO/NWARA 4 days prior to their schedule for site visit”.  

 

 

 

C.  Preparation of Bids 

 

ITB 10.1 The language of the Bid is: English 

ITB 11.1 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted 
with the bid, including the priced Bill of Quantities: Work Program 

ITB 11.1 (h) The Bidder shall submit with its Bid the following additional documents: Certificate 
of Incorporation, QC Plan and Safety Plan  

ITB 12.1 The units and rates in figures entered into the Bill of Quantities and Day work 
Schedule should be typewritten or if written by hand, must be in print form. Bill of 
Quantities and Day work Schedule not presented accordingly may be considered 
nonresponsive. 

ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times for completion not permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 
Works: Not Applicable 

ITB 14.5 The prices quoted by the Bidder shall not be subject to adjustment during the 
performance of the Contract.   

ITB 15.1 
The prices shall be quoted by the bidder and shall be paid in: USD  

ITB 18.1 The bid validity period shall be Ninety (90) days. 

ITB 19.1 

 

The Bidder shall furnish a bid security in the amount of USD 3,500. 

ITB 19.2 The ineligibility period will be Not Applicable. 
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ITB 19.4 Subject to the succeeding sentences, any bid not accompanied by an irrevocable 
and callable bid security shall be rejected by the Employer as nonresponsive.  

If a Bidder submits a bid security that (i) deviates in form, amount, and/or period of 
validity, or (ii) does not provide sufficient identification of the Bidder (including, 
without limitation, failure to indicate the name of the Joint Venture or, where the 
Joint Venture has not yet been constituted, the names of all future Joint Venture 
Partners), the Employer shall request the Bidder to submit a compliant bid security 
within 14 days of receiving such a request. Failure to provide a compliant bid 
security within the prescribed period of receiving such a request shall cause the 
rejection of the Bid. 

ITB 19.7 (b) Add to sub clause 19.7(b): 

(v)  provide increased performance security due to a seriously unbalanced bid or 
a front-loaded bid in accordance with ITB 34.5 

(vi)  accept to carry out the items against which there is no rate or price in 
accordance with ITB 14.2 

ITB 20.1 
In addition to the original Bid, the number of copies is: One (1) hard copy and one 
(1) electronic soft copy. If there are discrepancy(ies) between the hard copy and 
the soft copy, the hard copy (stamped as ORIGINAL) will prevail. 

ITB 20.2 
The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of: An organizational document, board resolution or its equivalent, 

or power of attorney specifying the representative’s authority to sign the Bid on 
behalf of, and to legally bend, the Bidder. If the Bidder is an intended or an existing 
joint venture, the power of attorney should be signed by all partners and specify 
the authority of the named representative of the Joint Venture to sign on behalf of, 
and legally bend, the intended or existing Joint Venture. If the Joint Venture has 
not yet been formed, also include evidence from all proposed Joint Venture 
partners of their intent to enter into a Joint Venture in the event of a contract award 
in accordance with ITB 11.2. 
_________________________________________________ 

ITB 20.2 The Bidder shall submit an acceptable authorization within 14 days. 

 

D.  Submission and Opening of Bids 

ITB 21.1 Bidders shall not have the option of submitting their Bids electronically. 

ITB 21.1 (b) Not Applicable 

ITB 22.1 For bid submission purposes only, the Employer’s address is:  

Attention: National Water Affairs Regulation Authority (NWARA) 

Street address: CPMO Office, NWARA Compound, Darulaman Road 

City: Kabul 

Country: Afghanistan 

The deadline for bid submission is: 

Date: 01/June/2021  

Time: 10:00 AM  

In case the specified date of bid submission is declared a holiday for the 
Employer, the bids may be submitted up to the specified time on the next 
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working day. 

ITB 25.1 The bid opening shall take place at:  

Attention: National Water Affairs Regulation Authority (NWARA) 

Street address: CPMO Office, NWARA Compound, Darulaman Road  

City: Kabul 

Country: Afghanistan 

Date: 01/June/2021 

Time: 10:00 AM 

ITB 25.1 Not Applicable 

ITB 25.3 The Letter of Bid and Schedules shall be initialed by all representatives of the 
Employer attending the Bid opening. 

E.  Evaluation and Comparison of Bids 

ITB 32.1 The currency that shall be used for bid evaluation and comparison purposes to 
convert all bid prices expressed in various currencies into a single currency is: 
USD (United States Dollar) 

The source of the selling exchange rate shall be: Da Afghanistan Bank 

The date for the selling exchange rate shall be: Date of bid opening 

ITB 33.1 A margin of preference shall not apply. 
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Section 3 - Evaluation and Qualification Criteria 
 

Table of Criteria 

 
 
 

1. Evaluation .................................................................................................................................................. 3 

1.1 Adequacy of Technical Proposal ........................................................................................................ 3 

1.2 Completion Time .................................................................................................................................. 3 

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: .............................. 3 

Not Applicable .................................................................................................................................................. 3 

1.3 Technical Alternatives ......................................................................................................................... 3 
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Not Applicable .................................................................................................................................................. 3 

1.4 Quantifiable Nonconformities and Omissions .................................................................................. 3 

Subject to ITB 14.2 and ITB 34.2, the evaluated cost of quantifiable nonconformities including omissions, is 
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1.5 Margin of Preference (Applicable for ICB only) ................................................................................. 3 

If a margin of preference shall apply under ITB 33.1, the procedure will be as follows as: ............................... 3 

Not Applicable .................................................................................................................................................. 3 

1.6 Multiple Contracts ................................................................................................................................ 3 

Not Applicable ..................................................................................................... Error! Bookmark not defined. 

2. Qualification .............................................................................................................................................. 4 

It is the legal entity or entities comprising the Bidder, and not the Bidder’s parent companies, subsidiaries, or 
affiliates, that must satisfy the qualification criteria described below. ................................................................ 4 
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2.4 Construction Experience .................................................................................................................... 8 

2.4.1 Contracts of Similar Size and Nature ............................................................................................. 8 

2.4.2 Construction Experience in Key Activities: Not Applicable ........................................................ 9 

(May be complied with by specialist subcontractors. The employer shall require evidence of the 
subcontracting agreement from the bidder. A specialist subcontractor is a specialist enterprise engaged for 
highly specialized processes, which the main contractor cannot provide.) ....................................................... 9 

In the case of a joint venture bidder, at least one of the partners must have the experience in the key activity 
if the bidder itself (not its subcontractor) will carry out the relevant activity. .......... Error! Bookmark not defined. 
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1. Evaluation 

In addition to the criteria listed in ITB 34.2 (a)–(e), other relevant factors are as follows: 

 

1.1 Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's 
technical capacity to mobilize key equipment and personnel for the contract consistent with its 
proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully 
in accordance with the requirements stipulated in Section 6 (Employer's Requirements). 
 
Bidders shall provide, as a minimum, the information requirements set out in Section 4 (Bidding 
Forms) under Technical Proposal. Non-compliance with equipment and personnel requirements 
described in Section 6 (Employer’s Requirements) shall not be grounds for bid rejection and 
such non-compliance will be subject to clarification and rectification prior to contract award. 

 

1.2 Completion Time 

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: 

Not Applicable 

 

 

1.3 Technical Alternatives 

Technicalalternatives, if permitted under ITB 13.4, will be evaluated as follows: 

Not Applicable 

1.4 Quantifiable Nonconformities and Omissions 

Subject to ITB 14.2 and ITB 34.2, the evaluated cost of quantifiable nonconformities including 
omissions, is determined as follows: 

Pursuant to ITB 30.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated, 
including omissions in Day work where competitively priced but excluding omission of prices in 
the Bill of Quantities. The Employer will make its own assessment of the cost of any nonmaterial 
nonconformities and omissions for the purpose of ensuring fair comparison of bids. 

 

1.5 Margin of Preference (Applicable for ICB only) 

If a margin of preference shall apply under ITB 33.1, the procedure will be as follows as: 

Not Applicable 

 

1.6 Multiple Contracts 

If a bidder participated in more than one bid, the bidder must meet the cumulative 

financial requirement determined for each bid. 
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2. Qualification 

It is the legal entity or entities comprising the Bidder, and not the Bidder’s parent companies, subsidiaries, 
or affiliates, that must satisfy the qualification criteria described below. 

2.1 Eligibility 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

2.1.1   Nationality 

Nationality in accordance with 
ITB Sub-clause 4.2. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Forms 

 ELI –1; ELI –2 

with attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in 
accordance with ITB Sub-clause 
4.3. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Bid 

2.1.3 ADB Eligibility 

Not having been declared 
ineligible by ADB, as described 
in ITB Sub-clause 4.4. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Bid 

2.1.4 Government-Owned Enterprise 

Bidder required to meet 
conditions of ITB Sub-clause 
4.5. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Forms                  
ELI -1,  ELI - 2 with 

attachments 

 

2.1.5 United Nations Eligibility 

Not having been excluded by an 
act of compliance with a United 
Nations Security Council 
resolution in accordance with 
ITB Sub clause 4.7. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Bid 
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2.2 Pending Litigation and Arbitration 

 

Pending litigation and arbitration criterion shall apply. 

2.2.1  Pending Litigation and Arbitration 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

All pending litigation and 
arbitration, if any, shall be 
treated as resolved against the 
Bidder and so shall in total not 
represent more than 50 percent 
of the Bidder’s net worth 
calculated as the difference 
between total assets and total 
liabilities. 

must meet 
requirement 
by itself or 

as partner to 
past or 

existing Joint 
Venture 

not 
applicable 

must meet 
requirement 
by itself or 

as partner to 
past or 

existing Joint 
Venture 

not 
applicable 

Form LIT - 1 
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2.3  Financial Situation 

 

2.3.1 Historical Financial Performance 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Submission of audited financial 
statements or, if not required by 
the law of the Bidder’s country, 
other financial statements 
acceptable to the Employer, for 
the last Three (3) years to 
demonstrate the current 
soundness of the Bidder’s 
financial position. As a 
minimum, the Bidder's net worth 
for the last year, calculated as 
the difference between total 
assets and total liabilities should 
be positive. 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Form FIN - 1    with 
attachments 

 

 

2.3.2 Average Annual Construction Turnover 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Minimum average annual 
construction turnover of  

USD 235,000  

calculated as total certified 

payments received for contracts 
in progress or completed, within 
the last Four (4) years. 

must meet 
requirement 

must meet 
requirement 

must meet 

25% 

 of the 
requirement 

must meet  

40% 

of the 
requirement 

Form FIN - 2 
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2.3.3 Financial Resources 

If the bid evaluation process and the decision for the award of the Contract takes more than one (1) year 
from the date of bid submission, Bidders shall be asked to resubmit their current contract commitments 
and latest information on financial resources supported by latest audited accounts/audited financial 
statements, or if not required by the law of the Bidder’s country, other financial statements acceptable to 
the Employer, and the Bidders’ financial capacity shall be reassessed on this basis. 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture Submission 
Requirements All Partners 

Combined 
Each Partner One Partner 

For Single Entities: 

 

The Bidder must demonstrate that its 
financial resources defined in FIN-3, less 
its financial obligations for its current 
contract commitments defined in FIN-4, 
meet or exceed the total requirement for 
the Subject Contract of  

USD 78,000 
 

must meet 
requirement 

not 
applicable 

not 
applicable 

not 
applicable 

Form FIN – 3 and 

Form FIN – 4 

For Joint Ventures: 

(1) One partner must demonstrate that its 

financial resources defined in FIN-3, 

less its financial obligations for its own 

current contract commitments defined 

in FIN-4, meet or exceed its required 

share of USD 31,200 from the total 

requirement for the Subject Contract. 

AND 

not 
applicable 

not 
applicable 

not 
applicable 

must meet 
requirement 

Form FIN – 3and 

 Form FIN – 4 

(2) Each partner must demonstrate that 

its financial resources defined in FIN-

3, less its financial obligations for its 

own current contract commitments 

defined in FIN-4, meet or exceed its 

required share of USD 19,500 the 

total requirement for the Subject 

Contract. 

AND 

not 
applicable 

 not 
applicable 

 must meet 
requirement 

 not 
applicable 

Form FIN – 3 and  
Form FIN – 4 

(3) The joint venture must demonstrate 

that the combined financial resources 

of all partners defined in FIN-3, less 

all the partners’ total financial 

obligations for the current contract 

commitments defined in FIN-4, meet 

or exceed the total requirement for the 

Subject Contract of USD 78,000. 

not 
applicable 

must meet 
requirement 

not 
applicable 

not 
applicable 

Form FIN – 3 and  
Form FIN – 4 
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2.4 Construction Experience 

2.4.1 Contracts of Similar Size and Nature 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Participation as a contractor, 
Joint Venture partner, or 
Subcontractor, in at least one 
contract that has been 
successfully or substantially 
completed within the last ten 
(10) years and that is similar to 
the proposed works, where the 
value of the Bidder’s 

participation exceeds USD 
110,000. 

 The similarity of the Bidder’s 
participation shall be based on 
the physical size, nature of 
works, complexity, methods, 
technology or other 
characteristics as described in 
Section 6 (Employer’s 
Requirements). 

must meet 
requirement 

not 
applicable 

not 
applicable 

must meet 
requirement 

Form EXP -1 

Submit copies 
of contracts/ 
completion 
certificate in 

case of 
completed 

contracts or 
substantial 
completion 

certificate where 
works have 

been 
substantially 
completed. 

Such 
documents 

should be the 
employer’s 
letterhead 

clearly 
indicating the 
name of the 

employer, name 
of project, brief 

scope and 
contract amount 

and contact 
details of 
employer 

In case 
documents are 
not available in 

English, an 
English 

notarized 
version duly 
certified by 

certified 
translator 
should be 
provided.  
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2.4.2 Construction Experience in Key Activities: Not Applicable 

(May be complied with by specialist subcontractors. The employer shall require evidence of the subcontracting agreement 
from the bidder. A specialist subcontractor is a specialist enterprise engaged for highly specialized processes, which the 
main contractor cannot provide.) 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

For the above or other contracts 
executed during the period 
stipulated in 2.4.1 above, a 
minimum construction 
experience in the following key 
activities: 

not 
applicable 

not applicable not 
applicable 

not 
applicable 

Form EXP-2 

 
          

 
     

  



Section 4 - Bidding Forms 4-1 

Bidding Document for NWARA/P-ARBP-Addf/NCB-W004  Procurement of Works-Small Contract 

Section 4 - Bidding Forms 
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Letter of Bid 
 
-Note- 

The bidder must accomplish the Letter of Bid on its letterhead clearly showing the bidder’s complete name and 

address.  

 

 

 Date:  ..................................................  

 ICB/NCB No.:  ..................................................  

 Invitation for Bid No.:  ..................................................  
 
 
 
To:.............................................................................................................................................................  
 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 
issued in accordance with Instructions to Bidders (ITB) Clause 8. 

 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

_________________________________________________________________________ 

  

(c) The total price of our Bid, excluding any discounts offered in item (d) below is:  

  

 

 

 

 

 

 

 

(d) The discounts offered and the methodology for their application are as follows: 
_____________ 
_________________________________________________________________________
__   

 

(e) Our bid shall be valid for a period of . . . .. . . days from the date fixed for the bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 

 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the 
Bidding Document. 

 

(g) Our firm, including any Subcontractors or Suppliers for any part of the Contract, have 
nationalities from eligible countries in accordance with ITB 4.2.  

 

 [amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount 

in figures]  
 

The total bid price from the Summary of Bill of Quantities for admeasurement contracts or Activity Schedule 

for lump sum contracts should be entered by the bidder inside this box. Absence of the total bid price in the 

Letter of Bid may result in the rejection of the bid. 
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(h) We, including any Subcontractors or Suppliers for any part of the contract, do not have any 
conflict of interest in accordance with ITB 4.3.  

 

(i) We are not participating, as a Bidder in more than one Bid in this bidding process in 
accordance with ITB 4.3(e), other than alternative offers submitted in accordance with ITB 
13. 

 

(j) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part 
of the contract, has not been declared ineligible by ADB, under the Employer’s country laws 
or official regulations or by an act of compliance with a decision of the United Nations 
Security Council. 

 

(k) [We are not a government-owned enterprise] / [We are a government-owned enterprise but 
meet the requirements of ITB 4.5].1 

 

(l) We have paid, or will pay the following commissions, gratuities, or fees with respect to the 
bidding process or execution of the Contract:2  

 

Name of Recipient Address Reason Amount 

 .........................................   ........................................   ...............................   ......................  

 .........................................   ........................................   ...............................   ..................... . 

 

(m) We understand that this Bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract 
is prepared and executed.  

 

(n) We understand that you are not bound to accept the lowest evaluated Bid or any other Bid 
that you may receive. 

 

(o) We agree to permit ADB or its representative to inspect our accounts and records and other 
documents relating to the bid submission and to have them audited by auditors appointed 
by ADB. 

 

(p) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance 
with the requirements set forth in Section 6 (Employer’s Requirements) and our technical 
proposal, or as otherwise agreed with the Employer. 

 

 

Name  ........................................................................................................................................................  

In the capacity of  ......................................................................................................................................  

Signed  ......................................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  ................................................................................  

Date  ..........................................................................................................................................................    

                                                 
1  Use one of the two options as appropriate. 
2  If none has been paid or is to be paid, indicate “None”. 
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Schedules 
Not Applicable 

 
Schedule of Payment Currencies 
 
For  ...........................insert name of Section of the Works  ...............................  
 
Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will 
have substantially different foreign and local currency requirements. In such a case, the Employer 
should prepare separate tables for each Section of the Works. 

 

 A B C D 

Name of Payment 
Currency 

Amount of 
Currency 

Rate of 
Exchange 
to Local 

Currency 

Local Currency 
Equivalent 
C = A x B 

Percentage of 
 Net Bid Price (NBP) 

 100xC  
NBP 

Local Currency 
  
 

 
1.00 

  

Foreign Currency #1 
  
 

    

Foreign Currency #2 
  
 

    

Foreign Currency #3 
  
 

    

Net Bid Price 
    

 
100.00 

Provisional Sums 
Expressed in Local 
Currency 

 1.00  
 

BID PRICE 
   

 
 

 

 
-- Note -- 

The rates of exchange shall be the selling rates 28 days prior to the deadline for submission of bids published 

by the source specified in BDS 15. 
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Table(s) of Adjustment Data 
 
 

Table A - Local Currency 

Index 
Code 

Index 
Description 

Source of Index 
Base Value 
and Date 

Bidder’s 
Local Currency 

Amount 

Bidder’s 
Proposed 
Weighting 

(coefficient) 

 Nonadjustable — — — a:  (by Employer) 

b:    

c:   

d:    

e:    

   Total  1.00 

 

 

 

Table B - Foreign Currency 
Not Applicable 

 
Name of Currency:   
If the Bidder wishes to quote in more than one foreign currency, but in no case more than three, this table should be 

repeated for each foreign currency. 
 

Index 
Code 

Index Description 
Source of 

Index 
Base Value 
and Date 

Bidder’s 
Currency in 

Type/Amount 

Equivalent in 
FC1 

Bidder’s 
Proposed 
Weighting 

(coefficient) 

 Nonadjustable — — —  a:  (by Employer) 

b:    

c:   

d:    

e:    

    Total  1.00 

 

 

 
-- Note -- 

“Base Date” means the date 28 days prior to the deadline for submission of bids. 

 

Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance 

with ITB 14.5. 
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Bill of Quantities 
[Admeasurement Contract] 

 
(a) Preamble to the Bills of Quantities 

 
1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and 

Particular Conditions of Contract, Technical Specifications, and Drawings. 
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide 
a common basis for bidding. The basis of payment will be the actual quantities of work ordered and 
carried out, as measured by the Contractor and verified by the Project Manager and valued at the 
rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at such rates 
and prices as the Project Manager may fix within the terms of the Contract. 
 

3. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under 
the Contract, include all construction equipment, labor, supervision, materials, erection, 
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and 
obligations set out or implied in the Contract. 
 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 
are stated or not. The cost of Items against which the Contractor has failed to enter a rate or price 
shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 
 

5. The whole cost of complying with the provisions of the Contract shall be included in the Items 
provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be 
deemed to be distributed among the rates and prices entered for the related Items of Work. 
 

6. General directions and descriptions of work and materials are not necessarily repeated nor 
summarized in the Bill of Quantities. References to the relevant sections of the Contract 
documentation shall be made before entering prices against each item in the priced Bill of 
Quantities. 
 

7. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole 
or in part at the direction and discretion of the Project Manager in accordance with the Conditions 
of Contract. 
 

8. The method of measurement of completed work for payment shall be in accordance with the 
Standard Method of Measurement issued by the UK Institution of Civil Engineers, 1-7 Great 
George Street, London SWIP 3AA. 
 
Note: 

(i) The Employer/Client/Designer has allowed a width of 0.6 m on each side of all concrete 
structures as an adjustment for working space and the volume of earthworks for the 
excavation to this dimension has been calculated accordingly. 

(ii) If the Contractor feels that he needs more working space at a particular type of structure, 
and it is likely he may, then it is his responsibility to ensure that his Unit Rate reflects the 
additional cost of the additional earthworks as the Employer/Client will only pay for the 
volume of earthworks NET to the 0.6 m dimension. 

 
9. Arithmetic errors will be corrected by the Employer as follows: 

(a) if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be 
corrected, unless in the opinion of the Employer there is an obvious misplacement of the 
decimal point in the unit price, in which case the total price as quoted shall govern and the unit 
price shall be corrected 

(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected 
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(c) if there is a discrepancy between the bid price in the Summary of Bill of Quantities and the bid 
amount in item (c) of the Letter of Bid, the bid price in the Summary of Bill of Quantities will 
prevail and the bid amount in item (c) of the Letter of Bid will be corrected, and 

(d) if there is a discrepancy between words and figures, the amount in words shall prevail, unless 
the amount expressed in words is related to an arithmetic error, in which case the amount in 
figures shall prevail subject to (a), (b) and (c) above. 
 

10. Any Item of Work included in the Bills of Quantities (BOQ), which is not carried, out shall be 
omitted from the interim and final statements. Any additional Item of Work carried out on the 
Project Manager’s/Engineer’s instructions shall be included in the relevant interim and final 
statements. 
 

11. Provisional Work and Provisional Sum items are Items for which the Employer/Client has reserved 
his right to order to be executed, or canceled in whole or in part(s). 
 

12. IN ADDITION, The Bidder’s/Contractor’s attention is drawn to the requirements set out in the 
Technical Specifications related to the Environmental Management Plan and the Security Plan: 

 The rates and prices inserted in the Bills of Quantities (BOQ) by the Bidder/Contractor shall be 
deemed to cover all costs related to these obligations. 

 
13. No claim for additional payment will be allowed for any error or misunderstanding by the 

Bidder/Contractor in respect to all of the above. 
 

14. "Authorized", "Directed" or "Approved" shall mean the authority, direction or approval of the Project 
Manager/Engineer under the authority of the Employer/Client. 
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(b) Summary of Bills of Quantities 
 
 

 
 

(c) Daywork Schedule 
 

1. General 
(i) Work shall not be executed on a daywork basis except by written order of the Project 

Manager. Bidders shall enter basic rates for daywork items in the Schedules, which 
rates shall apply to any quantity of daywork ordered by the Project Manager.  Nominal 
quantities have been indicated against each item of daywork, and the extended total 
for Daywork shall be carried forward as a Provisional Sum to the Summary Total Bid 
Amount. Unless otherwise adjusted, payments for daywork shall be subject to price 
adjustment in accordance with the provisions in the Conditions of Contract. 
 

2. Day-work Labor 
(i) In calculating payments due to the Bidder/Contractor for the execution of day-works, 

the hours for labor will be reckoned from the time spent in executing the work but 
excluding meal breaks and rest periods. Only the time for classes of labor directly 
doing work ordered by the Project Manager/Engineer and for which they are 
competent to perform will be measured. The time of gangers (charge hands) actually 
doing work with the gangs will also be measured but not the time of foremen or other 
supervisory personnel. 
 

(ii) The Contractor shall be entitled to payment in respect of the total time that labor is 
employed on day-works, calculated at the basic Unit Rates entered by him/her in the 
Schedule of Day-works Rates: Labor, together with an additional percentage payment 
on basic rates representing the Bidder’s/Contractor’s profit, overheads, etc., as 
described below:  
i. The basic Unit Rates for labor shall cover all direct costs to the Contractor, 

including (but not limited to) the amount of wages paid to such labor, transportation 
time, overtime, subsistence allowances, and any sums paid to or on behalf of such 
labor for social benefits in accordance with Afghan Law. 
 

ii. The additional percentage payment to be quoted by the Contractor and applied to 
costs incurred under (a) above shall be deemed to cover the Contractor’s profit, 
overheads, superintendence, liabilities, and insurances and allowances to labor, 
timekeeping, and clerical and office work, the use of consumable stores, water, 
lighting, and power; the use and repair of stagings, scaffolding, workshops, and 
stores, portable power tools, manual plant, and tools; supervision by the 
Contractor’s staff, foremen, and other supervisory personnel; and charges 
incidental to the foregoing.  
 

3. Day-work Materials  
(i) The Contractor shall be entitled to payment in respect of materials used for day-work 

(except for materials for which the cost is included in the percentage addition to labor 
costs as detailed heretofore), at the basic Unit Rates entered by the him/her in the 
Schedule of Day-work Rates: Materials, together with an additional percentage 
payment on the basic rates to cover overhead charges and profit, as follows:  
i. The basic Unit Rates for materials shall be calculated on the basis of the invoiced 

price, freight, insurance, handling expenses, damage, losses, etc., and shall 
provide for delivery to store for stockpiling at the Site. 
 

ii. The cost of hauling materials for use on work ordered to be carried out as day-
works from the store or stockpile on the Site to the place where it is to be used will 
be paid in accordance with the terms for Labor and Construction in this schedule.  
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4. Day-work Contractor’s Equipment  
(i) The Contractor shall be entitled to payments in respect of Contractor’s Equipment 

already on Site and employed on day-works at the basic rental rates entered by 
him/her in the Schedule of Day-work Rates: Contractor’s Equipment.  Said Unit Rates 
shall be deemed to include due and complete allowance for depreciation, interest, 
indemnity, and insurance, repairs, maintenance, supplies, fuel, lubricants, and other 
consumables, but excluding all overhead, profit, administrative costs related to the use 
of such equipment and the cost of drivers, operators and assistants. 
 

(ii) In calculating the payment due to the Contractor for the Contractor’s Equipment 
employed on day-works, only the actual number of working hours will be eligible for 
payment, including the travelling time from the part of the Site where the Contractor’s 
Equipment was located when ordered by the Project Manager to be employed on day-
work and the time for return journey thereto for payment. 

 
(iii) The basic rental rates for Bidder’s/Contractor’s Equipment employed on day-work shall 

be stated in USD (Dollars).   
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Bid Security 
Bank Guarantee 

 

Bank’s name, and address of issuing branch or office1 

 

Beneficiary:  ................................. name and address of employer  ...........................................  

Date: ................................................................................................................................................................................................................  

Bid Security No.:  ...................................................................................................................................................................................  

 

We have been informed that . . . . . name of the bidder. . . . .  (hereinafter called “the Bidder”) has 

submitted to you its bid dated . . . . . . . . . (hereinafter called “the Bid”) for the execution of . . . . . . 
. . name of contract . . . . . . . under Invitation for Bids No. . . . . . . . . . (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 
guarantee. 

At the request of the Bidder, we  . . . . . name of bank. . . . .  hereby irrevocably undertake to pay you 

any sum or sums not exceeding in total an amount of . . . . . . . . . .amount in figures . . . .  . . . . .  (. . . 
. . . .amount in words . . . . . . .  ) upon receipt by us of your first demand in writing accompanied by a 

written statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, 
because the Bidder 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of 
Bid; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders 
(hereinafter “the ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid 
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to 
furnish the performance security, in accordance with the ITB, or (iii) fails or refuses to 
furnish the domestic preference security, if required. 

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of 
the Contract Agreement signed by the Bidder and the Performance Security issued to you upon 
the instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of 
(i) our receipt of a copy your notification to the Bidder of the name of the successful Bidder, or (ii) 
28 days after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office 
on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 
458.2 

 

. . . . . . . . . . . .Bank’s seal and authorized signature(s) . . . . . . . . . . 

-- Note -- 

In case of a joint venture, the bid security must be in the name of all partners to the joint venture that submits 

the bid.  

                                                 
1  All italicized text is for use in preparing this form and shall be deleted from the final document. 
2  Or 758 as applicable. 
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Technical Proposal 
 
Personnel 
 
 
Form PER – 1: Proposed Personnel 
Bidder should provide the details of the proposed personnel and their experience record in the 
relevant Information Forms below for each candidate: 
 

1. Title of position* 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 

 Name  

5. Title of position* 

 Name  

etc. Title of position* 

 Name  

 
 
-- Note -- 

*As listed in Section 6 (Employer’s Requirements). 
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Form PER – 2:  Resume of Proposed Personnel   
 
The Bidder shall provide all the information requested below. Use one form for each position.  
 

 

Position 

 

Personnel 
information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 
employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager / personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

From To Company, Project, Position and Relevant  

Technical and Management Experience 
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 Equipment 
 
 
Form EQU: Equipment 
 
The Bidder shall provide adequate information and details to demonstrate clearly that it has the 
capability to meet the equipment requirements indicated in Section 6 (Employer’s Requirements), 
using the Forms below. A separate Form shall be prepared for each item of equipment listed, or for 
alternative equipment proposed by the Bidder.   
 

Type of Equipment 

 

Equipment 
Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

 

Year of manufacture 

Current 
Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 
 
Omit the following information for equipment owned by the Bidder. 
 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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 Site Organization 
 
 
 
 
 
 
 
 
 
Method Statement 
 
 
 
 
 
 
 
 
 
Mobilization Schedule 
 
 
 
 
 
 
 
 
 
Construction Schedule 

 
 
 
 
 
 
 
 
 
 
  



Section 4 - Bidding Forms 4-15 

Bidding Document for NWARA/P-ARBP-Addf/NCB-W004  Procurement of Works-Small Contract 

Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and 
Qualification Criteria) the Bidder shall provide the information requested in the corresponding 
Information Sheets included hereunder. 
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Form ELI – 1: Bidder’s Information Sheet 

 

Bidder’s Information 

Bidder’s legal name  

 

In case of Joint Venture, 
legal name of each partner 

 

Bidder’s country of 
constitution 

 

Bidder’s year of 
constitution 

 

Bidder’s legal address in 
country of constitution 

 

Bidder’s authorized 
representative 

(name, address, telephone 
numbers, fax numbers, e-mail 
address) 

 

Attached are copies of the following documents. 

 1.  In case of single entity, articles of incorporation or constitution of the legal entity named above, in accordance with       
 ITB 4.1 and ITB 4.2. 

 2.  Authorization to represent the firm or Joint Venture named above, in accordance with ITB 20.2. 

 3. In case of Joint Venture, letter of intent to form Joint Venture or Joint Venture agreement, in accordance with ITB 4.1. 

 4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply 
with ITB 4.5. 
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Form ELI - 2: Joint Venture Information Sheet 

Each member of the Joint Venture and Specialist Subcontractor must fill out this form separately. 

Joint Venture / Specialist Subcontractor Information 

Bidder’s legal name 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
legal name 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
country of constitution 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
year of constitution 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
legal address in country of 
constitution 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
authorized representative 
information 

(name, address, telephone 
numbers, fax numbers, e-mail 
address) 

 

Attached are copies of the following documents.      

 1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 4.1 and ITB 4.2. 

 2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

 3. In the case of government-owned enterprise, documents establishing legal and financial autonomy and compliance with 
commercial law, in accordance with ITB 4.5. 

 

Specialist Subcontractor is a specialist enterprise engaged for highly specialized processes that 
cannot be provided by the main Contractor.
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Form LIT - 1: Pending Litigation and Arbitration 

Each Bidder must fill out this form if so required under Criterion 2.2 of Section 3 (Evaluation and 
Qualification Criteria) to describe any pending litigation or arbitration formally commenced against it.  

In case of joint ventures, each Joint Venture Partner must fill out this form separately, and provide the 
Joint Venture Partner name below: 

Joint Venture Partner: ___________________ 

Pending Litigation and Arbitration 

 Choose one of the following: 

 No pending litigation and arbitration. 

 Below is a description of all pending litigation and arbitration involving the Bidder (or each Joint Venture member if Bidder 
is a Joint Venture).  

Year Matter in Dispute  

Value of 
Pending 

Claim in AFN 
Equivalent 

Value of 
Pending 

Claim as a 
Percentage of 

Net Worth 

    

    

    

    

 
- Note - 

This form shall only be included if Criterion 2.2 of Section 3 (Evaluation and Qualification Criteria) is applicable. 
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Form FIN - 1: Historical Financial Performance  

 

Each Bidder must fill out this form. 

In case of joint ventures, each Joint Venture Partner must fill out this form separately, and provide the 
Joint Venture Partner name below: 

Joint Venture Partner: ___________________ 

 
Financial Data for Previous  3 Years [AFN Equivalent] 

Year 1: 2018 Year 2: 2019 Year : 2020 

 
Information from Balance Sheet 

 

Total Assets (TA)    

Total Liabilities (TL)    

Net Worth  =TA – TL    

Current Assets (CA)    

Current Liabilities 
(CL) 

   

Working Capital = 
CA - CL 

   

    

Most Recent 
Working Capital  

To be obtained for most recent year and carried forward to 
FIN-3 Line 1; in case of Joint Ventures, to the corresponding 
Joint Venture Partner’s FIN-3. 

 
Information from Income Statement 

 

Total Revenues     

Profits Before 
Taxes 

   

Profits After Taxes    

 Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last _____ 
years, as indicated above, complying with the following conditions. 

 Unless otherwise required by Section 3 of the Bidding Document, all such documents reflect the financial situation of the legal 
entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries, or affiliates. 

 Historical financial statements must be audited by a certified accountant. 

 Historical financial statements must be complete, including all notes to the financial statements. 

 Historical financial statements must correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Construction Turnover 

Each Bidder must fill out this form.  

The information supplied should be the Annual Turnover of the Bidder or each member of a Joint 
Venture in terms of the amounts billed to clients for each year for work in progress or completed, 
converted to the Local Currency at the specified exchange rate. 

In case of joint ventures, each Joint Venture Partner must fill out this form separately, and provide the 
Joint Venture Partner name below: 
 

Joint Venture Partner: ___________________  

Annual Turnover Data for the Last  Four (4) Years  (Construction only) 

Year 
Amount 

Currency 
Exchange  

Rate 
AFN 

Equivalent 

2017    

2018    

2019    

2020    

 Average Annual Construction Turnover       
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Form FIN – 3:  Availability of Financial Resources 

Bidder must demonstrate sufficient financial resources, usually comprising of Working Capital 
supplemented by credit line statements or overdraft facilities and others to meet the Bidder’s financial 
requirements for 

(a) its current contract commitments, and  

(b) the subject contract. 

In case of joint ventures, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner name below: 

Joint Venture Partner: ___________________  

Financial Resources 

No. Source of financing Amount (AFN equivalent) 

1 Working Capital (to be taken from FIN-1) 
 

2 Credit Linea 
 

3 Other Financial Resources 
 

 Total Available Financial Resources 
 

 
a
 

To be substantiated by a letter from the bank issuing the line of credit. 
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Form FIN- 4:  Financial Resources Requirement 

Bidders (or each Joint Venture partner) should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or 
for contracts approaching completion, but for which an unqualified, full completion certificate has yet to 
be issued. 
 
In case of joint ventures, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner name below: 

Joint Venture Partner: ___________________ 

Current Contract Commitments 

 

  

No. 
Name of 
Contract 

Employer’s 
Contact 

(Address, Tel, 
Fax) 

 Contract 
Completion Date 

Outstanding 
Contract  

Value 
(X) 

 

Remaining 
Contract 
Period in 

months (Y) 

Monthly Financial 
Resources Requirement 

(X / Y) 
 

1       

2       

3       

4       

Total Monthly Financial Requirements for Current Contract Commitments AFN  …………………. 
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Form FIN - 5: Compliance Check of Financial Resources (Criterion 2.3.3 of Section 3) 
 
 
Form FIN-5A: For Single Entities 

 

 
Form FIN-5B: For Joint Ventures 

- Note - 

Form FIN – 5 is made available for use by the bidder as a self-assessment tool, and by the employer as evaluation work 

sheet, to determine compliance with financial resources. 

 
a   Requirement for the subject contract is defined in Criterion 2.3.3(b) of Section 3. Value A is the required 

percentage of the subject contract, which each partner must meet; and value B is the required percentage of the 

subject contract, which one partner must meet. A and B values are defined in Criterion 2.3.3 of Section 3 

(Evaluation and Qualification Criteria). 

b Σ (C – D) = sum of available financial resources net of current contract commitments (CCC) for all partners. 

 
 
For Single Entities: 

Total Available 
Financial Resources 

from FIN-3 
(C) 

Total Monthly 
Financial 

Requirement for 
Current Contract 

Commitments (CCC) 
from FIN-4 

(D) 

Available 
Financial 

Resources net of 
CCC 
(C-D) 

 
≥ 

 

Requirementa 

 

 
 

 
___________________ 

(Name of Bidder) 

 
 
 
_______________ 

 
 

 
________________ 

 
 
 
_______________ 

 
 
≥ 

100% of 
Requirement from 

Section 3 - 2.3.3(b) 
 

 

 
 
For Joint Ventures: 

Total Available 
Financial Resources 

from FIN-3 
(C) 

Total Monthly 
Financial 

Requirement for 
Current Contract 

Commitments 
(CCC) from FIN-4 

(D) 

Available 
Financial 

Resources net of 
CCC 
(C-D) 

 
≥ 

 

Requirementa 

 

One Partner:      

 
 
___________________ 

(Name of Partner) 

 
 

_______________ 

 
 
_______________ 

 
 
_______________ 

 
≥ 

B(%) of 
Requirement 

 
 

Each (Other) Partner:      

 
 

___________________ 
(Name of Partner 1) 

 
 
_______________ 

 
 
_______________ 

 
 
_______________ 

 
≥ 

A(%) of 
Requirement 

 
 

 
 

___________________ 
(Name of Partner 2) 

 
 
_______________ 

 
 
_______________ 

 
 
_______________ 

 
≥ 

A(%) of 
Requirement 

 
 

 
 

___________________ 
(Name of Partner 3) 

 
 
_______________ 

 
 
_______________ 

 
 
_______________ 

 
≥ 

A(%) of 
Requirement 

 
 

 
All partners combined 

   

∑ (C-D)b = 

 
_______________ 

 
≥ 

100% of 
Requirement from 
Section 3 - 2.3.3(b 
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Form EXP – 1:  Contracts of Similar Size and Nature 

Fill up one (1) form per contract. 

Contract of Similar Size and Nature 

Contract No . . . . . . of . . . . . Contract Identification 

Award Date Completion Date 

Total Contract Amount  

If partner in a Joint Venture 
or subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone/Fax Number 

E-mail 

 

Description of the similarity in accordance with Criterion 2.4.1 of Section 3 
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Form EXP - 2:  Construction Experience in Key Activities  

Fill up one (1) form per contract. 

Contract with Similar Key Activities 

Contract No . . . . . . of . . . . . Contract Identification 

Award Date Completion Date 

Total Contract Amount  

If partner in a Joint Venture 
or subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone Number  

Fax Number 

E-mail 

 

Description of the key activities in accordance with Criterion 2.4.2 of Section 3 
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Section 5 - Eligible Countries 
This section contains the list of eligible countries. 

The current listing of all ADB member countries can be found at http://www.adb.org/about/members  
 
 

Regional Member Countries 

Afghanistan 

Armenia 

Australia 

Azerbaijan 

Bangladesh 

Bhutan 

Brunei Darussalam 

Cambodia 

China, People’s Republic of 

Cook Islands 

Fiji  

Georgia 

Hong Kong, China 

India 

Indonesia 

Japan 

Kazakhstan 

Kiribati 

Lao People's Democratic Republic 

Kyrgyz Republic 

Lao People’s Democratic Republic 

Malaysia  

Maldives 

Marshall Islands 

Federated States of Micronesia 

Mongolia 

Myanmar 

Nauru 

Nepal 

Niue 

New Zealand 

Pakistan 

Palau 

Papua New Guinea 

People's Republic of China 

Philippines 

Republic of Korea 

Samoa 

Singapore 

Solomon Islands 

Sri Lanka 

Taipei, China 

Tajikistan 

Thailand 

Timor-Leste 

Tonga 

Turkmenistan 

Tuvalu 

Uzbekistan 

Vanuatu 

Viet Nam 

Non-Regional Countries 

Austria 

Belgium 

Canada 

Denmark 

Finland 

France 

Germany 

Ireland 

Italy 

Luxembourg 

The Netherlands 

Norway 

Portugal 

Spain 

Sweden 

Switzerland 

Turkey 

United Kingdom 

United States 

 

https://www.adb.org/lao-pdr
https://www.adb.org/micronesia
https://www.adb.org/prc
https://www.adb.org/publications/republic-korea-fact-sheet


 

Page 1 

 

 

 

SECTION – 6 

 

Employer’s Requirement 

 

Technical Specification 

 

Islamic Republic of Afghanistan 

National Water Affairs 

Regulation Authority 

 

 

April, 2021 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



2 

 

Table of Contents  
 

SPECIFICATIONS .......................................................................... 6-ERROR! BOOKMARK NOT DEFINED. 

DRAWINGS .................................................................................... 6-ERROR! BOOKMARK NOT DEFINED. 

PERSONNEL REQUIREMENTS ................................................... 6-ERROR! BOOKMARK NOT DEFINED. 

EQUIPMENT REQUIREMENTS .............................................................................................................. 6-36 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



3 

 

TECHNICAL SPECIFICATIONS 

 

Table of Contents 

 

CLAUSE    DESCRIPTION     PAGE 

 

PART 1 ...................................................................................................................................................... 6 

1. GENERAL ................................................................................................................................... 6 

1.01 Preamble .............................................................................................................................. 6 

1.02 Workmanship and Materials ................................................................................................. 6 

1.03 Survey Datum....................................................................................................................... 7 

1.04 Setting Out of the Work ........................................................................................................ 7 

1.05 Cleaning and Grubbing ........................................................................................................ 7 

1.06 Safety of Adjacent Structures or Works ............................................................................... 8 

1.07 Work Programme ................................................................................................................. 8 

1.08 Medical Arrangements ......................................................................................................... 8 

1.09 Transportation of Plant and Equipment ............................................................................... 8 

1.10 Reports and Photographs .................................................................................................... 8 

1.11 Maintenance of Flow ............................................................................................................ 8 

1.12 Dewatering ........................................................................................................................... 8 

1.13 Units of Measurement .......................................................................................................... 8 

1.14 Method of Measurement ...................................................................................................... 9 

1.15 Survey of Completed Structures .......................................................................................... 9 

1.16       Mobilization……………………………………………………………..…………9 

1.17       Site cleaning and Demobilization……………………………….………………….9 

1.18 Contractor's Offices .............................................................................................................. 9 

PART 2 ............................................................................................................................................. 11 

2. EARTHWORKS ........................................................................................................................ 11 

2.01 Definitions ........................................................................................................................... 11 

2.02 Classification of Excavation ............................................................................................... 11 

2.03 Excavation .......................................................................................................................... 11 

2.04 Removal of topsoil .............................................................................................................. 12 



4 

2.05 Embankment Earth-filling ................................................................................................... 12 

2.06 Trench Excavation ............................................................................................................. 12 

2.07 Rock cutting in trenches for pipes ...................................................................................... 13 

2.08 Refilling of slips, over excavation, etc. ............................................................................... 13 

2.09 Back filling .......................................................................................................................... 13 

2.10 Back filling of trenches ....................................................................................................... 13 

2.11 Borrow Pits ......................................................................................................................... 14 

2.12 Disposal of Surplus Material .............................................................................................. 14 

2.13 Compaction ........................................................................................................................ 14 

2.14 Random backfill at 95% ..................................................................................................... 14 

2.15 Measurement of and Payment for Earthworks ................................................................... 15 

PART 3 ............................................................................................................................................. 14 

3. CONCRETE WORKS ................................................................................................................ 14 

3.01 Concrete General ............................................................................................................... 14 

3.02 Cement ............................................................................................................................... 14 

3.03 Concrete Aggregates ......................................................................................................... 14 

3.04 Water for Concrete ............................................................................................................. 14 

3.05 Steel Reinforcing Bars ....................................................................................................... 14 

3.06 Drawings and Bar Lists ...................................................................................................... 15 

3.07 Concrete Classes ............................................................................................................... 15 

3.08 Consistency ........................................................................................................................ 16 

3.09 Mixing Concrete by Machine .............................................................................................. 16 

3.10 Mixing Concrete by Hand ................................................................................................... 16 

3.11 Foundation Preparation for Concrete ................................................................................. 16 

3.12 Placing of Concrete ............................................................................................................ 16 

3.13 Concreting in High or Low Ambient Temperature .............................................................. 17 

3.14 Concreting in Adverse Weather ......................................................................................... 20 

3.15 Vibration of Concrete ......................................................................................................... 20 

3.16 Curing and Protection ........................................................................................................ 20 

3.17 Joints in Concrete .............................................................................................................. 20 

3.18 Construction Joints ............................................................................................................. 20 

3.19 Joint Sealer ........................................................................................................................ 21 

3.20 Water stopper ..................................................................................................................... 21 



5 

3.21 Form Work .......................................................................................................................... 21 

3.22 Concrete Surface Finish ..................................................................................................... 22 

3.23 Pre-Cast Concrete ............................................................................................................. 22 

3.24 Cement Mortar ................................................................................................................... 23 

3.25 Gravel Boulder Under PCC ................................................................................................ 23 

PART 4 .................................................................................................................................................... 24 

4. STONE WORKS ........................................................................................................................ 24 

4.01 Stone .................................................................................................................................. 24 

4.02 Masonry and Mass Concrete ............................................................................................. 24 

4.03 Types of Masonry ............................................................................................................... 24 

4.04 Laying of Stones ................................................................................................................ 25 

4.05 Surfacing and Pointing ....................................................................................................... 25 

4.06 Contraction Joints .............................................................................................................. 25 

4.07 Weep Holes ........................................................................................................................ 25 

4.08 Riprap / Stone Pitching Protection ..................................................................................... 25 

4.09 Gabion Works..................................................................................................................... 23 

4.10 Filling and Placement ......................................................................................................... 23 

4.11 Gabion Wire Protection ...................................................................................................... 25 

4.12 Measurement and payment of Pitching and Gabions ........................................................ 25 

      4.13 Curing …………………………………………………………………………………29 

      4.14   Steering gates, fence and railing………………………………………………….……29 

 

5. (PART 5) ENVIRONMENT AND SOCIAL MITIGATION MEASURE.......................................................... 29 

5.01 General ............................................................................................................................... 29 

5.02 Pollution of Water Courses and Streams ........................................................................... 27 

5.03 Air Pollution ........................................................................................................................ 28 

5.04 Noise Pollution ................................................................................................................... 28 

5.05 Damage to Property, Crops and Vegetation ...................................................................... 28 

5.06 Safety Procedures .............................................................................................................. 29 

5.07 Avoidance of Interference .................................................................................................. 29 

7.08 Access Routes ................................................................................................................... 29 

5.09 Cultural Resources ............................................................................................................. 30 

6. PART 6 STAFF AND LABOUR ........................................................................................................ 31 



6 

6.01 Engagement of Staff and Labour ....................................................................................... 32 

6.02 Rates of Wages and Conditions of Labour ........................................................................ 32 

6.03 Labour Laws ....................................................................................................................... 32 

6.04 Working Hours.................................................................................................................... 32 

6.05 Facilities for Staff and Labour ............................................................................................ 32 

6.06 Health and Safety ............................................................................................................... 33 

6.07 Disorderly Conduct ............................................................................................................. 33 

6.08 Supply of Water .................................................................................................................. 33 

6.09 Festivals and Religious Customs ....................................................................................... 33 

The Contractor shall respect the Country's recognized festivals, days of rest and religious customs.33 

The Contractor shall not employ any child under 15 year of age to perform any work that is 

economically exploitative, or is likely to be hazardous to, or to interfere with, the child's education, or 

to be harmful to the child's health or physical, mental, spiritual, moral, or  

 

PART 1 

  

1. GENERAL 

1.01 Preamble 

The general Specifications shall form a part of the contract and shall be read in conjunction with the other 

Bidding Documents. At the time of issuing the Bidding Documents, the Engineer may issue Special 

Specifications modifying, amending supplementing the requirements spelt out in the general 

specifications. In such a case, in case of conflict, the provisions in the Special Specifications shall prevail 

over those in the general Specifications. Any clause in this specification which relates to work or materials 

not required by the Bills of Quantities or subsequently by a variation or extra works order shall be deemed 

not to apply. The SI system shall be the official system of units. 

1.02 Workmanship and Materials                          

All workmanship shall be of the best quality appropriate to each category of work.  Except where otherwise 

stated or approved by the Engineer, all materials used in the Works shall be of the best quality of their 

respective kinds as specified or described in the Specification, Drawings and Bills of Quantities and shall 

comply wherever possible with the current issue of the appropriate standard published by the American 

Standard Institution, British, India Standards Institutions, or other equivalent national standard proposed by 

the Contractor and approved by the Engineer. 

The Contractor shall use locally produced materials in preference to imported materials provided that they 

comply with the Specification and are available in sufficient and timely quantities Temporary Works and 

Care during Construction The contractor shall construct and maintain all necessary channels, diversions 

and other temporary works necessary to ensure that irrigation water supplies are not interrupted during 

rehabilitation construction works; shall furnish all materials required therefore; and shall furnish, install, 

maintain and operate all necessary pumping and other equipment (if necessary) for maintaining water 

supplies around the rehabilitation works. 

After having served their purpose, all temporary works at the construction site shall be removed in a 

manner approved by the Engineer, and such areas after those are removed shall be levelled and graded 
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to the extent required to prevent obstruction in any degree whatever and maintaining the designed function 

of the structure. 

The contractor shall be responsible for and shall repair at his expense any damage to the foundations, 

structures, or any other part of the works caused by floods, water or failure of any part of the temporary 

diversion or protective works. 

1.03 Survey Datum 

The levels shown on the Drawings are with reference to a specific benchmark in the project area, and 

whose location and value are shown on the Drawings. It shall be the Contractor’s responsibility before 

commencing the Contract to confirm with the Engineer, the location and value of the established 

benchmarks. The Contractor shall establish within the project area benchmark and reference points for 

use during the construction work. The Engineer shall approve the location of each benchmarks and 

reference point. 

1.04 Setting Out of the Work 

The contractor shall be entirely responsible for accurate setting out of the works including staking of canal 

centre lines, check dam’s axis and reference pegs based on the information supplied from the drawings 

and the instruction given by the Engineer. Before commencement of the work in the site, the contractor is 

responsible to re-work all the elevations, lines, coordinates etc. to confirm the structure’s actual location or 

re-establish it in case of geographical changes on the site. For such parts of the Works where no setting 

out details are given in the drawings, the Engineer will supply setting out data or show the exact location 

on site during the course of the Contract. 

1.05 Cleaning and Grubbing 

Site clearance shall be carried out only over the minimum area required by the Contractor to carry out the 

works and the extent of all clearing, whether to be paid for under items in the bill of quantities or not, shall 

be agreed with the Engineer before the work is commenced. The Contractor shall give written notice to the 

Engineer at least ten days in advance, of his intention to commence site clearance to enable arrangement 

to be reached, and for the engineer to ensure that any compensation arrangements are completed. Work 

shall commence only with the written authority of the Engineer. 

The Contractor shall remove buildings, walls, gates, fences and other structures and obstructions, grub up 

and remove trees, hedges, bushes and shrubs and clear the size of the works at such time and to the 

extent required by the Engineer. The materials so obtained shall so far as suitable be reserved and 

stacked for further use. All rubbish and material unsuitable for use shall be destroyed or removed from the 

site. In areas of bulk excavation where top soil has to be excavated this shall be removed and stacked on 

site. After completion of construction, it shall be spread over the disturbed ground; any surplus being 

disposed of as directed by the Engineer. 

No allowance will be made for cutting and removal of crops, grass, weeds and similar vegetation. The cost 

of all such works will be held to be included in rates entered in the Bills of Quantities for site clearance. 

During the Contractor’s operations, the removal of certain trees and shrubs may be required, in which 

case, the Contractor shall remove such trees and shrubs to remain after seeking prior approval from the 

Engineer. All trees and shrubs to remain in place shall be protected from damage. Where clearing is 

required, all combustible materials from clearing operations shall be burned or removed from the Site for 

otherwise disposed of as directed by the Engineer. The Contractor shall at all times take special 

precautions to prevent fire from spreading.  

1.06 Safety of Adjacent Structures or Works 

The Contractor shall at his own expense provide and erect to the approval of the Engineer such supports 

as may be required to protect efficiently all structures or works which may be endangered by the execution 

of the Works and shall remove such supports on completion of the Works or otherwise take such 

permanent measures as may be required by the Engineer to protect the structures or works. 
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1.07 Work Programme 

The Contractor shall submit to the Engineer a work programme showing how he proposes to carry out the 

Works by the intended Completion Date. The programme shall show the start and completion dates of the 

various activities, in order to complete the entire project by the Intended Completion Date. The Contractor 

will not start any activity, or part thereof, until and unless the Engineer has given his written approval. The 

Contractor shall submit a written request at least 48 hrs before concrete pour. 

1.08 Medical Arrangements 

The Contractor shall make arrangements for treatment on the Site of casualties and sick persons in first-

aid units or in such other wards as may be necessary in accordance with the appropriate Regulations. 

Notwithstanding the minimum requirements prescribed above, the Contractor shall be responsible for the 

adequacy of all the arrangements made. 

1.09 Transportation of Plant and Equipment 

All cost incurred by the Contractor of transportation and subsequent removal of the construction plant and 

equipment shall be deemed to be included in the unit prices. 

1.10 Reports and Photographs 

No separate payment shall be made for preparation of all documents, correspondence, returns and 

reports, photographs, etc. to be prepared by the Contractor and submitted to the Engineer in accordance 

with the provisions of the contract. The Contractor will be required to provide the Engineer with 

photographs of the various stages of the work, particularly those relating to approval of the works. These 

photographs should be taken at the same location and from the same angle for different stages of the 

same work and scale rules (staff gauge) should be used to indicate depths where required. 

1.11 Maintenance of Flow 

The Contractor shall at his own expense maintain the flow in all canals, drains, streams, water courses 

and rivers which may be encountered during the construction of the works. 

1.12 Dewatering 

The Contractor shall take all risks regarding surface and sub soil water from whatever source and shall so 

deal with and dispose of such water in a manner approved by the Engineer to ensure that the excavations 

are kept dry. The Contractor shall provide all necessary plant, labour and materials required and all costs 

incurred shall be deemed to be included in his rates. 

The Contractor shall be responsible for damage to the Works or other property arising from insufficient or 

excessive dewatering and shall make good the same as soon as possible to the complete satisfaction of 

the Engineer and other relevant authorities at his own expense. 

1.13 Units of Measurement 

Unless specifically stated to the contrary, the units of measurement to be used throughout the Contract 

shall be based on the SI. System. Abbreviations, whether singular or plural, shall be as follows: 

Kilometre km 

Metre  m 

Millimetre mm 

Hectare  ha 

Square meter m2 

Cubic metre m3 
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Litre  l 

Millilitre  ml 

Tonne  t 

Kilogram kg 

Gram  g 

1.14 Method of Measurement 

All measurements shall be made according to the description of the methods of measurement contained in 

the CPMO standard documents relating to the preparation of Bills of Quantities. 

1.15 Survey of Completed Structures and preparation of “As built drawings” 

The Contractor in coordination with the Engineer shall carry out survey of all completed structures to 

determine their final location for the purpose of preparing “as-built” drawings. 

1.16 Mobilization:  

Mobilization shall include all activities and associated tasks for transportation of contractor's personnel, 

equipment, and operating supplies to the site; establishment of offices, buildings, and other necessary 

general facilities for the contractor's operations at the construction site 

1.17 Site Cleaning and Demobilization:  

Site cleaning and demobilization shall include all activities and costs for transportation of personnel, 

equipment, and supplies not required or included in the contract from the site; including the disassembly, 

removal, and site clean-up of offices, buildings, and other facilities assembled on the site 

1.18 Contractor's Offices 

The Contractor shall make his own arrangements, at his own expense, for all local accommodation he 

may require for offices, yards stores labour camps etc. and all buildings and all services in connection 

therewith which are required for the efficient execution of the Works 
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PART 2  

2. EARTHWORKS 

2.01 Definitions 

The following definitions of earthworks materials shall apply to this and other clauses of the Specification 

in which reference is made to the defined materials: 

"Suitable material" shall comprise all material which arises from excavations within the Site and which is 

approved by the Engineer as acceptable for use in the Works. 

"Unsuitable material" shall mean other than suitable material and shall comprise: 

 material from swamps, marshes and bogs;  

 logs, stumps and perishable materials; 

 material susceptible to spontaneous combustion; and 

 Clay of liquid limit exceeding ninety (90) and/or plasticity index exceeding sixty-five (65). 

"Common" material shall mean all material other than that defined as "rock". 

"Rock" shall mean any hard natural or artificial material requiring the use of approved pneumatic or 

hydraulic breakers and tools for its removal but excluding individual masses less than 1.0 m3.  

2.02 Classification of Excavation 

Following classes of excavation shall apply: 

Common excavation: this comprises all excavation made in all kinds of soil or soil and sand mixed with 

pebbles, boulders in the river/seasonal stream bed or banks or canal profiles.  

Rock Excavation: Rock will include any hard material complying, in the opinion of the Engineer, with the 

definition given in Clause 2.01. 

Borrow Excavation: shall be limited to excavation taken from borrow pits and cut areas.  

2.03 Excavation 

All excavation shall be carried out to the lines and levels shown on the drawings or to such lines and levels 

as the Engineer may direct. The Contractor shall trim all permanent excavation to the lines and levels 

shown on the drawings. Excavation shall generally be executed in such a manner as to ensure that the 

side slopes, as shown on the drawings, are not in any way endangered by undercutting. 

In case where the U/S floor level of the structure is lower than the natural bed level, the excavated line 

should join the natural bed level line in a smooth fashion (gentle slope) to the satisfaction of the engineer 

on the U/S side. 

As far as practicable, all suitable materials from the excavations shall be used in embankment and backfill 

for structures. The Contractor shall dispose of unsuitable or excess soil of the excavated materials in a 

place that is acceptable to the local community and so that they do not interfere with proper functioning of 

the works. 

All necessary precautions shall be taken to preserve the material below and beyond the lines of all 

excavation in the soundest possible condition. Any damage to the work due to the Contractor’s operations, 

including shuttering to the material beyond the required excavation lines, shall be repaired at the expense 

of and by the Contractor. Any and all excess excavation or over excavation performed by the Contractor 

for any purpose or reason, except as may be directed in writing by the Engineer, and whether or not due to 

fault of the Contractor, shall be at the expense of the Contractor. Excavation taken out to a greater depth 

than is necessary shall be filled to the required level with concrete of appropriate class or other material 
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approved by the Engineer. All such excess excavation and over excavation shall be filled at the expense 

of and by the Contractor. 

The bottom and side slopes of excavation against which concrete is to be placed shall be finished 

accurately to the dimension shown on the drawings or as prescribed by the Engineer and the surface so 

prepared shall be moistened with water and tamped or rolled with suitable tools or equipment for the 

purpose of securing a firm foundation. If at any point the natural foundation material is disturbed during the 

excavation process or otherwise, it shall be compacted in place, or it shall be removed and replaced with 

suitable earth materials or concrete at the expense of the Contractor. 

2.04 Removal of topsoil 

Immediately after clearing operations and before excavation commences, topsoil shall be removed, where 

and to such depth as directed, from the surfaces of borrow area, the stockpile sites, the areas to be 

back-filled and the areas of the Works where surface excavation is required. Removal of topsoil from 

disposal areas will not be required. Topsoil shall be removed within 2m outside the limits of required 

excavation and the surface shall not be disturbed beyond these limits. Topsoil is defined as the surface or 

top layer of soil, including find roots, the herbaceous vegetation and overlying grass and is characterised 

by the presence of organic matter. 

2.05 Embankment Earth-filling  

Material for filling shall be obtained from approved sources or selected from excavations and shall contain 

no organic, plastic or undesired perishable matter. It shall be graded to ensure a dense, stable and 

homogeneous fill when compacted. All embankments shall be constructed to the lines and levels shown 

on the drawings or as directed by the Engineer. 

During placing and spreading, the materials should be thoroughly compacted by hand tampers or 

mechanical compactors. The distribution of the materials shall be such that the tamped materials will be 

homogenous and free form lenses, pockets, streaks or other discontinuities. 

2.06 Trench Excavation 

Trenches for all pipe lines and culverts shall be excavated to required lines and bottoms taken out to the 

exact gradients using profiles and boning rods or other suitable devices. The trench shall be of sufficient 

width to enable the pipes to be properly laid and jointed. No excavation shall be filled in or covered with 

concrete until the Engineer has inspected it and the Contractor has been authorised to proceed with the 

works. All surplus excavated materials from such excavation not required for refilling shall be carted away 

to tips or otherwise disposed of, as directed. All excavations shall be kept dry and all bating and pumping 

timbering shoring and supporting of sides that may be required, and any refilling, ramming and disposal of 

surplus materials necessary in carrying out the excavations and back filling of trenches shall be included in 

the prices of excavations. Special care shall be taken to provide a solid bed for the barrels of the pipes and 

where a concrete bed is not specified, the floor of the trench shall be properly shaped to receive the 

socket. The length of the trench opens ahead of pipe laying shall not exceed 200 m. 

Trenches shall have a width not less than that shown on the drawings and shall have vertical sides unless 

the Engineer has approved the use of sloping sides in lieu of timbering. The bottom 50 mm of trench shall 

be left undisturbed until immediately before the pipe is to be laid when it shall be trimmed accurately by 

hand to the correct grade. If no bedding is required joint holes shall be formed as necessary so that the 

pipe, when laid is bedded on the entire length of its barrel on the firm and undisturbed bottom of the 

trench. 

2.07 Rock cutting in trenches for pipes 

Where solid rock is met within trenches, it shall be cut up to a depth of 150 mm below the intended levels 

of the bottom of the pipes and replaced with 150 mm of concrete of the appropriate class or suitable 

bedding material as specified or otherwise directed by the Engineer. In measuring such rock excavation, 

the contractor will be allowed a width of 300 mm more than the external diameter of the pipes to a level of 

150 mm below the bottom of the pipes. The prices inserted in Bills of Quantities shall be held to cover all 
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expenses in connection with excavating the rock, back filling after laying of pipes and disposing of surplus 

materials as directed by the Engineer. 

2.08 Refilling of slips, over excavation, etc. 

The Contractor shall fill with approved material and consolidate all voids formed by over excavation, slips, 

rain, flooding or any other cause whatsoever at his own expense and to the satisfaction of the Engineer. 

2.09 Back filling 

In all excavations where the excavated material is required to be returned to the excavation as backfill, 

suitable material shall be set aside during excavation and shall be kept free from contamination with top 

soil, vegetable matter or other unsuitable material, failing which the Contractor shall at his own expense 

import suitable material from elsewhere. Back filling shall not be placed in waterlogged excavations. 

Backfill material which is in the opinion of the Engineer too wet, shall be used until it has dried out 

sufficiently. Excessively dry backfill material shall be watered during backfill. The Contractor's rates shall 

allow for any additional costs these measures any may entail. 

No back filling shall be carried out without the permission of the Engineer that will normally only be given 

when the Work has been inspected, tested and approved. After such permission has been given back 

filling shall be carried out as soon as possible. The utmost care shall be taken to ensure that no damage 

occurs to the Works and compaction methods employed shall be approved by the Engineer and shall 

ensure that excessive loads are not placed on pipes or structures upon or around which the backfill is 

being placed. 

Unless specified otherwise all back filling shall be carried out in layers not exceeding 150 mm, such layers 

being brought up evenly around and above the work and well consolidated before the next layer is placed. 

Where compaction is carried out by hand, rammers of not less than 4 kg in weight shall be used and the 

ratio of men employed in ramming and filling shall be two to one. 

2.10 Back filling of trenches 

Back filling of all structures like check dams, trenches… up to a level of 150 mm above the pipe shall be 

carried out with suitable fine material with a maximum particle size of 20 mm and shall be placed in layers 

not exceeding half the diameter of the pipe, kept at the same level on each side of the pipe, and carefully 

rammed under and around it to a density of 90% Modified AASHTO. 

Where embankments are required to ensure sufficient cover to the pipes they shall be constructed to the 

dimensions shown on the drawings or indicated by the Engineer. They shall be built up evenly over their 

full width in layers not exceeding 150 mm and consolidated using tampers or mechanical compacting 

equipment. The cost of trimming the sides to shape and forming drainage ditches at the toe shall be 

included in the rates. 

2.11 Borrow Pits 

If because of an insufficiency of suitable material for use in back filling of trenches, road formation or if 

because of other circumstances the Engineer so agrees or orders, the Contractor shall supply such 

materials from borrow pits. The Contractor shall obtain the approval of the Engineer to the location of 

borrow pits and shall adhere to instructions in regard to the area, width, depth and slope of the borrow pits 

and also to the depth of overburden if any, which has to be removed. Prior to excavating materials from 

borrow pits, the Contractor shall strip all unsuitable overburden and lay it aside. The use as fill of this and 

other unsuitable material will not be permitted. 

After the use of a borrow pit has been finally discontinued, the overburden and any other unsuitable 

material previously laid aside shall be replaced in the pits, spread and levelled as required. The sides of 

the borrow pits shall be graded and the whole area shall be left in a tidy, regular and self-draining state, all 

to satisfaction of the Engineer. In case of payment for imported fill such fill will be measured solid, after 

compaction net as shown on Drawings. Supply of material from borrow pits shall, except where otherwise 

specified, be deemed to cover supply, spreading and compaction of the fill in the works and any other 
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costs the Contractor might have including negotiations with owners, stripping and handling of overburden 

and the satisfactory reinstatement after completion. 

2.12 Disposal of Surplus Material 

The Contractor shall not, during the construction of the works, allow any accumulation of surplus earth, 

rock, clay or other material removed from the excavations and not required for refilling. As trenches are 

refilled or work is completed the surplus material from excavations, bricks and other rubbish or waste 

matter shall at once be removed, the surface properly restored and sites, roadways and footways left 

clear. 

In general, and if approved of by the Engineer surplus soil, but not rubbish or rock, from excavations shall, 

without extra cost over schedule rates, be spread evenly over areas adjacent to such excavations to form 

a layer not exceeding 100 mm thick, provided always that such spreading does not interfere with other 

work under this Contract, the work of other Contractors, with the natural flow of storm water, or with the 

cultivation or other use of the land. 

On no account shall the Contractor start making dumps of surplus materials except at places approved of 

by the Engineer. 

2.13 Compaction 

Compaction shall be carried out using suitable equipment or hand rammers. Earth shall be slightly moist at 

the time of compaction and compacted in layers not exceeding 150 mm thick where machinery is used 

and 100 mm thick where hand-held equipment is used. Granular fill shall be compacted to ensure that it 

has reached minimum volume. Filling around structures shall be carried out carefully to avoid damage. 

2.14 Random backfill at 95%  

Random backfill at 95% shall be deposited in horizontal layers not more than 150 mm thick after being 

compacted, and shall be brought to the moisture content required for the purpose of compaction as 

instructed by the Engineer and the moisture content shall be uniform throughout each layer. The density of 

compacted random backfill shall not be less than 95 per cent of the maximum dry density obtained by 

compaction or, where the backfill is a cohesion less, granular material to a field dry density not less than 

1950 kg/m3. Random backfill shall be placed carefully in the vicinity of any structure so as not to damage 

the structure. 

2.15 Measurement of and Payment for Earthworks 

The tendered prices for earthworks shall include for all associated work such as setting out in plan and in 

level, side sloping, timbering, shoring strutting, storm water protection, dewatering, draining, trimming to 

line and level or grade, removing tree roots and obstructions as specified disposal of soil and surplus 

material, testing to confirm compliance with the specification and all other contingent works not billed 

specifically. 

All excavations shall be measured net to the lines and levels specified on the drawings or otherwise by the 

Engineer. Where not specified by the Engineer to the contrary sides of excavations shall be taken as 

vertical. The depth of excavation shall be taken as the depth from the actual cleared ground level to the 

formation level specified by the Engineer or, in the case of trench excavation for sewer, water, drainage or 

other pipes or culverts to the invert level specified by the Engineer. The Contractor shall be deemed to 

have allowed in his rates for any additional excavation: 

 Necessary to accommodate the thickness of pipes or culverts and the specified bedding. 

 Necessary to accommodate the joints of check dams or culverts… 

 Due to inadvertent over break. 

 Due to over break in rock specified elsewhere for trench, foundation excavations for 

structures.  
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PART 3  

3. CONCRETE WORKS 

3.01 Concrete General 

Concrete shall consist of cement, graded aggregate and water thoroughly mixed, placed and compacted 

as specified. 

Before starting concreting the Contractor shall obtain formal written permission for concreting from the 

Engineer or his representative on site.  The Engineer or his representative shall allow concreting after 

ascertaining the required lines and levels, suitability of formwork, availability of required plant and labour, 

proper fabrication and spacing of the steel bars and quality and quantity of cement and aggregates. 

Further, air-entraining admixture (AEA) to be added during mixing of concrete according to ASTM C260. 

In-place, air content shall range 5 to 6 percent of the volume of concrete. For all concrete works 

(PCC/RCC/Mass) crushed aggregates should be used. 

3.02 Cement 

All cement shall be from reputable manufacturers and conform to international standards. Cement shall be 

stored where it cannot be damaged by rain or moisture and shall be free of lumps when used. Sulphate-

resisting cement shall be used for foundations and ordinary Portland cement for other works or as directed 

by Engineer or his representative. 

3.03 Concrete Aggregates 

All concrete aggregates (sand & gravel) shall be furnished by the Contractor from any source approved by 

the Engineer. They shall be free from organic material, lumps of soft material, clay, chalk, lime, peat, loam, 

soft clayey shale or decomposed stone, vegetable and other impurities that may be harmful to concrete.  

Sand for concrete shall be free of stones larger than 2 mm and not include significant amounts of silt and 

clay. If sand, when dried after wetting, adheres together then it shall be considered unsuitable.  

Gravel for concrete shall be uniformly graded and consist of hard and dense rock. The gravel shall be free 

of materials finer than 5 mm and the surface shall be clean. Gravel for use in reinforced concrete shall be 

crushed rock. Generally, natural gravel and/or crushed rock particles shall be spherical or cubical in 

shape. The maximum nominal size of the gravel shall be eighty (80) mm in mass concrete, forty (40) mm 

in structural concrete and twenty (20) mm in other thin concrete structures like slabs. 

3.04 Water for Concrete 

Clean fresh water is to be used for the mixing of all concrete and mortar. Water that is safe to drink shall 

be considered suitable for making concrete. 

3.05 Steel Reinforcing Bars 

Steel reinforcement shall be steel bars manufactured to international standards with a minimum yield 

stress of 250N/mm² or high yield steel grade 4501425 as indicated in the Drawings and Bill of Quantities 

or as directed and must comply with BS 4449, BS 4461 or another approved standard. Steel fabrics shall 

comply with BS 4483. 

The Contractor shall be responsible for the accuracy of the cutting, bending and placing of the 

reinforcement. Reinforcement will be inspected for compliance with the requirements as to grade, size, 

and shape, length, splicing locations, position and amount after it has been placed. 

Reinforcing bars or fabric shall be accurately placed and secured in position so that there will be a clear 

distance of at least 25 mm between the bars or fabric and any adjacent embedded metal work and so that 

the bars and fabric will not be displaced during the placing of concrete, and the Contractor shall ensure 

that there is no disturbance of the reinforcing bars or fabric in concrete that has already been placed. 
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Chairs, hangers, spacers and other acceptable metal, plastic or concrete supports may be furnished and 

used by the Contractor for supporting reinforcing bars or fabric. 

All reinforcement bars shall, immediately prior to placing, be free from loose mill scale, loose rust, oil, 

grease, dirt or other foreign matter. Reinforcement is to be placed and secured in the exact position as 

indicated on the drawings and kept in the correct position in the forms without displacement during the 

process of vibrating, tamping and ramming the concrete in place. All free ends of the plain round bars shall 

have hook as shown on the drawings or as directed by the Engineer. Bars shall be bound together with 

best mild steel wire which shall be twisted tight with proper pliers. The free ends of the binding wire shall 

be bent inward. 

Minimum concrete cover for reinforcement, mass concrete, PCC should be 50 mm measured from the 

outside of the bar, unless shown on the drawings or directed by the Engineer.  

The Contractor must inform the Engineer of the completion of any reinforcement in time, in order to 

facilitate its inspection and check of conformity with the Working Drawings well before the concrete is 

placed. Relevant formalities shall be agreed upon between the Contractor and the Engineer at the 

appropriate time. 

3.06 Drawings and Bar Lists 

Steel reinforcing bars or fabric shall be placed in concrete where shown on the Drawings or directed. 

A bar bending schedule may be provided for the Contractor's convenience, but does not constitute a 

Contract Document the Contractor shall prepare for additional structures, in an approved manner, 

reinforcement detail drawings showing reinforcement bar lists, bar placement details and bar bending 

details for each structure, if not provided by the Engineer. 

All reinforcing bars shown on the reinforcement detail drawings shall be identified on the bar lists in 

accordance with the standard reinforcing bar shapes as shown on the Drawings. 

All bar lists shall be identified with the relevant reinforcement detail drawing and all bars scheduled on the 

bar lists shall be defined and dimensioned in a manner approved by the Engineer.  

3.07 Concrete Classes 

The classes of concrete to be used in the Works shall be as shown on the Drawings, Bills of Quantities or 

as directed by the Engineer. The concrete is classified on the basis of its compressive strength at twenty 

eight (28) days as well as the maximum size of the aggregate as shown below and nominal mix 

proportions shall be used only as a guide. 

Concrete 

Max 

Slump(mm) 

Concrete 

Class 

Characteristic 

Cube Strength 

at 28 days 

(kg/cm2) 

Maximum 

Aggregate 

size(mm) 

Maximum 

water/ 

cement ratio 

(%) 

Approx. 

cement 

content 

Nominal Mix 

proportions 

(Kg/m3) 

75 M25 250 20 45 400 1 : 1 : 2 

75 M20 200 20 45 400 1 : 1.5 : 3 

75  M15 150 40 50 310 1 : 2 : 4 

100  M10 100 80 55 220 1 : 3 : 6 

100  M5 50 20 60 170 1 : 4 : 8 

 

Type Description 

  Reinforced concrete for all RCC, Mass concrete and PCC works, etc. 
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M25 & M20 

 

  

3.08 Consistency 

The concrete shall be of such consistency that it can be readily transported, placed and compacted in the 

Works without segregation of the materials.  The resulting concrete shall be uniform and free from honey-

combing. The consistency of the concrete as determined by the slump test shall be within the range of 5 

cm to 7.5 cm. Samples for slump determination will be taken from the concrete during placing in the 

formwork.  

3.09 Mixing Concrete by Machine 

Unless otherwise authorized by the Engineer, concrete shall be machine mixed at site.  

Where the concrete is to be mixed in machines, these shall be of the batch mixing or other approved type. 

The machines shall ensure that all the concreting materials including the water are thoroughly mixed 

together before any portion of the mixture is discharged. The machines must be capable of discharging 

their contents while running.  

All classes of concrete shall be mixed for a period not less than 1½ minutes after all materials, including 

water, are in the mixer. All mixing water shall be introduced before one-fourth of the mixing time has 

elapsed. The mixers shall not be loaded beyond their rated capacity, nor be operated at a speed in excess 

of that recommend by the manufacturer, generally between 15 to 20 revolutions per minute. The mixer 

shall produce a concrete of uniform consistency and appearance. All mixing equipment’s shall be cleaned 

before commencing mixing and shall be kept free from set concrete. 

Concrete for All Mass Concrete works, RCC works, & Stone Mortars shall be mixed by Machine, 

Hand Mixing is not allowed.  

3.10 Mixing Concrete by Hand 

Where concrete is mixed by hand, this shall be done as near as practicable to the site where it is to be 

deposited. Clean mixing bankers of platforms of sufficient areas for the proper execution of the work shall 

be provided. These platforms if constructed of timber shall consist of planks closely jointed so as to avoid 

the loss of any grout or liquid from the wet concrete. The whole of the aggregate and cement shall be 

turned over on the banker in a dry state at least three (3) times. The water shall then be added gradually 

through a rose head, after which the materials shall again be entirely turned over in a wet state at least 

three (3) times before leaving the banker. 

Mixing Concrete by hand is allowed only for small quantity works of less than 1M3 

3.11 Foundation Preparation for Concrete 

Before placing concrete on foundations, the Contractor shall remove from all such surface oil, 

objectionable coatings, lose or unsound fragment of earth mud, debris and standing water, to the 

satisfaction of the Engineer and he shall keep such surfaces clean and free from standing water during 

concreting operations. Where new concrete is to be deposited on or against rock, the surface of the rock 

shall be toothed to form an adequate bond 

3.12 Placing of Concrete 

The arrangements for placing concrete are to be such that in all cases the material may be conveniently 

handled and placed in the required position without re-handling or segregation. Except where otherwise 

directed, concrete shall not be placed unless the Engineer or his representative is present and has 

previously examined and approved the positioning, fixing and condition of reinforcement and any other 



17 

items to be embedded and the cleanliness, alignment and suitability of the containing surfaces or 

formwork.  

In placing concrete through reinforcement, care shall be taken that no segregation of the coarse aggregate 

occurs. On the bottom of beams or slabs, where the congestion of steel near the forms makes placing 

difficult, a layer of mortar of a composition compatible with the required concrete strength as directed shall 

be first deposited to cover the surface to a depth of approximately 3 cm. 

Concrete shall not be placed in or in contact with standing or running water unless so specified or 

approved. Concrete shall not be placed against placed concrete which has been in position for more than 

30 minutes unless a construction joint if formed as hereafter specified. When stoppage of concreting 

operations occurs for any reason, construction joints shall be placed. Before concreting operations are 

resumed, the surface of the concrete shall be cut or chipped to remove all laitance and to expose the 

aggregate.  

Concrete as reinforced concrete work shall be deposited in small quantities in a plastic state with a water 

cement ratio such to give the specified strength. The depositing of concrete in individual members shall be 

continued without stoppage up to an approved pre-arranged construction joint or until the member is 

completed and shall be finished off in such a manner that the junction of members shall be monolithic 

unless otherwise specified. 

3.13 Concreting in High or Low Ambient Temperature 

Where the ambient temperature exceeds thirty-two degrees Celsius (32°C), the Contractor shall take 

special measures in the mixing, placing and curing of concrete.  The temperature of the concrete when 

deposited shall not exceed thirty degrees Celsius (30°C).  The Contractor shall carry out all necessary 

special measures to ensure that the maximum concrete temperature after placing shall not exceed thirty 

degrees Celsius (30°C) at the time of placing. During placing suitable means shall be provided to prevent 

premature stiffening of the concrete placed in contact with hot surfaces. The Contractor shall not mix and 

place concrete when the ambient temperature falls below three degrees Celsius (3°C). 

3.14 Concreting in Adverse Weather 

No concreting will be allowed to take place in the open during storms or heavy rains/ snowfall. Where 

strong winds are likely to be experienced additional precautions to ensure protection from driving rain and 

dust shall also be taken. The Engineer may withhold approval of commencement of concreting until he is 

satisfied that full and adequate arrangements have been made. 

3.15 Vibration of Concrete 

Except where otherwise permitted by the Engineer, concrete shall be fully compacted throughout the full 

extent of the layer and shall be brought up in level layers of such depth that each layer is readily and 

properly incorporated with the layer below with the use of internal vibrators or by spading, slicing or 

ramming. It shall be thoroughly worked against formwork and around any reinforcement or embedded 

items without displacement.  

The duration of vibration shall be limited to that required to produce satisfactory consolidation, without 

causing segregation. Vibration shall, on no account, be continued after water or excess grout (if any) 

appears on the surface. 

3.16 Curing and Protection 

The Contractor shall take adequate measures to ensure that the concrete shall be kept damp continuously 

for a minimum of three (3) days after casting or for such other time as the Engineer may direct. After 

removal of this covering (layer of sacking, canvas, Hessian, straw mats or similar absorbent material or a 

layer of sand), the concrete shall then be sprayed with water for minimum period of a further fourteen (14) 

days. 
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All concrete liable to be affected by running water or wave action shall be adequately protected from 

damage during the setting period and all temporary protection works shall be to the satisfaction of the 

Engineer. 

3.17 Joints in Concrete 

Joints in concrete shall be provided in manner and position as shown on contract drawings. In the case of 

water retaining structures, joints shall be made water-tight by the provision of a continuous water stopper, 

with suitable water resistant filler material and sealant as approved by the Engineer.  

The expansion joints in mass concrete should not be exceeded than 10m or according to the drawings and 

the contraction joints should be varying in 2-4m interval in both directions. 

3.18 Construction Joints 

Definition: Concrete surfaces, upon or against which concrete is to be placed and to which new concrete is 

to adhere, that have become so rigid that the new concrete cannot be incorporated integrally with that 

previously placed, are defined as construction joints. 

Location of Construction Joints: The Contractor shall submit for approval, drawings showing his proposed 

location of construction joints not less than 30 days before placing concrete. 

Forming Construction Joints: Construction joints shall be approximately horizontal or vertical unless 

otherwise shown on the Drawings or directed and shall be given the prescribed shape by the use of forms, 

where required, or by other means that will ensure suitable jointing with subsequent work; provided that 

unless otherwise shown on the Drawings, key-ways will not be required at construction joints. All 

intersections of construction joints with concrete surfaces which will be exposed to view shall be made 

straight and level or plumb. 

3.19 Joint Sealer 

The joint sealing material must be resistant to oil, the most common chemicals and sunlight. It shall be of 

permanent elasticity, be suitable to carry the structural deformations and must possess an outstanding 

adhesion to the concrete. The elastic extension must be at least 150 % and the resistance to heat shall be 

between 50 degrees Centigrade and +120 degrees. Centigrade, which are to be confirmed by submission 

of verified test certificates. 

Joint sealer shall be the make of a recognised manufacturer. Joint sealer shall be supplied with primer 

coats, backing material and/or bond breakers to the joint fitter, as required by the manufactures 

recommendations. 

The Contractor shall submit to the Engineer a statement from the manufacturer(s) of the joint filler and 

sealing materials, that these materials are suitable under the prevailing local and structural conditions. 

3.20 Water stopper 

Size and Material: Water stopper, nominally 225 mm wide, shall be placed in joints of concrete structures 

as shown on the Drawings or as directed. The water stopper shall be of extruded polyvinyl chloride 

complying with BS 2571: Class 3, Compound Type G4. The water stopper shall be of sufficient stiffness so 

that they remain in their correct position during concreting. The type shall suit the particular location in the 

structure in which the water stop is to be placed and the pattern shall be such that concrete can be placed 

all around it with complete consolidation and no voids or crevices. 

Water stopper used in each location shall include at least on approved nailing strip so located that the 

efficiency of the water stop is not impaired, shall have a minimum thickness of 5 mm and shall be as 

approved. The width of the water stop shall be within a tolerance of 10 mm of the nominal width exclusive 

during storage. The Contractor shall store the water stopper in such a way that the material does not 

deteriorate during storage. 
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Joints: The number of joints in the water stopper shall be the minimum practicable and all joints and bends 

shall be made as approved by the Engineer. The number of straight field joints shall be kept to a minimum 

and all 'Tee' and 'Cross' joints shall be factory produced. The Contractor shall protect the water stopper 

against perforation or damage during the progress of the work. All joints shall be made in such a manner 

as to ensure: 

 that the material is not damaged by heat, searing or by the application of cementing 

materials: 

 that the splices have a tensile strength not less than 80 per cent of that required of the 

specified material; 

 that the splice is watertight and free of air bubbles, and 

3.21 Form Work 

Formworks for concrete shall be constructed from materials of sufficient strength and supported to ensure 

that there is no deflection when concrete in placed. The formwork shall conform to the shapes, lines and 

dimensions of structures shown on the drawings. Where the concrete finished surface is exposed, the 

formwork shall be of good quality and free of gaps. Formwork shall not be removed until the concrete has 

obtained sufficient strength. Normally, formwork can be removed from walls after 2 days and from beneath 

slabs after 2 weeks. 

The minimum periods between concreting and the removal of forms shall be as follows: 

 Sides of beams, walls, columns and piles 24 hours 

 Soffits of secondary slabs (props left in)    4 days 

 Soffits of main slabs (props left in)    8 days 

 Soffits of beams (props left in)     8 days 

 Removal of props - secondary slabs  10 days 

 Removal of props - beams and main slabs 21 days 

 Arch centres, wedges eased     8 days 

 Arch centres, struck    21 days 

The times in the above table are given as a guide and are based on average weather conditions and the 

use of Ordinary Cement. They may be changed if other types of cement are used, subject to the 

Engineer's agreement. Formwork shall be constructed so that it can be removed without undue shock or 

vibration and so that side shutters of members can be removed without disturbing the soffit shutters; if the 

contractor wishes to leave some of the props in place when the soffit shutters are removed, these props 

shall not be disturbed during the striking. The detailed arrangements of the props shall be submitted in 

advance to the Engineer. In the case of heavy loading, folding wedges shall be provided.  For pre-stressed 

units the side shutters shall be eased as early as possible and the soffit shutters shall permit movement of 

the units when the pre-stress is applied. All formwork must be removed without damage to the concrete. 

3.22 Concrete Surface Finish 

The concrete surface shall be thoroughly worked during the operation of placing by means of a broad tined 

fork or concrete spade of an approved type. The working shall be such as to force all coarse aggregate 

from the surface by scree ding and trowelling with a wood float to produce a smooth finish free from water 

and air pockets or honey comb. Scree ding shall be carried out, following compaction of the concrete, by 

the slicing and tamping action of a screed board running on the top edges of the formwork or scree ding 

guides to give a dense concrete skin true to line and level. Wood float trowelling shall be carried out after 

the concrete has stiffened and the film moisture has disappeared. 
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3.23 Pre-Cast Concrete 

With the approval of the Engineer the Contractor may pre-cast members which were specified to be 

constructed in-situ. Pre-cast concrete units shall be of concrete strength as indicated on contract drawings 

or as indicated by the Engineer. The concrete pre-cast units shall be cast in horizontal position, unless 

otherwise directed by the Engineer. In general, same concrete quality measures should be applied as for 

other concrete component. Generally, members which are structurally dependent on a rigid fixing with 

adjoining structures will not be permitted to be constructed by pre-casting. 

Pre-cast units shall be jointed with cement mortar as specified or other jointing system as shown on the 

Drawings, or as directed by the Engineer. The mortar shall be packed in layers between the units with 

steel tools until the whole of the joint is solidly filled and the exposed surfaces of the joint shall be raked 

out to a depth of 6 mm and flush pointed with similar mortar, but of pointing consistency. 

3.24 Cement Mortar 

Cement mortar shall be machine mixed and unless otherwise specified, consist of three (3) parts of sand 

to one (1) part of Ordinary Portland cement mixed and thoroughly incorporated together. Just enough 

water will be added to give a workability appropriate to its use. The above proportions are by volume. 

Mortar shall be used whilst freshly mixed and no softening or re-tempering will be allowed. 

3.25 Gravel Boulder under PCC: 

Gravel boulder under PCC on the bottom of the foundation should be laid and compacted as per drawings 

and should consist of base course material (Crush aggregates) size(5mm,10mm,20mm) as per design 

drawings, technical specification and complete Satisfaction of Field Supervisor/engineer. 
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PART 4 

4.  STONE WORKS 

4.01 Stone 

Stone for all purposes shall be the best of its kind, sound and durable, free from flaws and from soft, 

weathered or decomposed parts. In general, the stones should be of uniform size to avoid voids between 

stones. The stone and the quarry from which it is obtained shall be subject to the approval of the Engineer 

before being used or placed. All the stone shall have a specific gravity of not less than 2.5. 

Sites where suitable stones are available can be used in the project as per drawings after the approval of 

the engineer. 

Rock used for stone pitching shall be sound durable rock selected from the harder rock from the required 

excavations or other approved sources. The rock shall not be less than 150 mm thick and shall be properly 

bedded to a uniform surface on an approved bedding material. The exposed surface of each stone shall 

be approximately flat and of an area not less than 0.03 m2. 

4.02 Mass concrete and Stone Masonry 

Stone used in masonry shall be regular field, river or quarry stone of approved quality, free from seams 

and other defect. All masonry stone shall be kept slightly moist at the time of use. Stone used for masonry 

shall be two-thirds of the wall thickness. Round stone will be permitted only in limited amount in 

combination with angular stone and shall not be used in walls having a thickness less than forty (40) cm.  

Mass concrete should be supplied, placed, adding boulders, compacted and cured mass concrete M-20 

(1:1.5:3) including formworks and expansion joints sealing works as per relevant drawing, specification 

and to the complete satisfaction of the site engineer. (Percentage of boulder in the mass concrete should 

be (25-40) % of total volume, also the sizes of the boulder should not be neither more than 1/5th of the 

lateral dimension of the structural element, nor 20 cm, whichever is less). Slump for mass concrete shall 

be (2.5 - 4) cm. Further, air-entraining admixture (AEA) to be added during mixing of concrete according to 

ASTM C260. In-place, air content shall range 5 to 6 percent of the volume of concrete. For all concrete 

works including mass concrete, clean crushed aggregates should be used. Stones should be spread in 

layers such that half of stone height is embedded in adjacent layers. The mass concrete should be laid in 

layers not more than 25cm-30cm in thickness.  When cold joints occur in between layers of mass 

concrete, the stone grubbing should be done prior to placing new layers for proper bond between the 

layers. Cracks other than the hair line cracks are not acceptable. When foundation or banks of the 

structure face to hard rock materials, drilling, dowel bar 20mm with full epoxy should be used according to 

the contract drawings and satisfaction of engineer.  

4.03 Types of Masonry 

The stone masonry will be divided into two (2) types, Type A and Type B, according to cement mortar 

used for jointing. The cement-sand ratio by volume is given in the following table: 

_______________________________________________________________________ 

Type of stone masonry   Ratio of cement-sand 

_______________________________________________________________________ 

Type A    One part of Portland cement to three sand (1:3) 

Type B    One part of Portland cement to four sand (1:4) 

_______________________________________________________________________ 
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Type A stone masonry shall be used for protection work against abrasion and attack by boulder and 

gravel. Type B stone masonry shall be used for all stone masonry structure such as flumes, walls, piers, 

transition of canal structures, etc. 

4.04 Laying of Stones 

In laying the first course a full mortar bed shall be placed on the foundation to the full thickness of the wall. 

The stones shall be laid by hand with specified mix of mortar in between two stones and a 12 cm layer of 

mortar on the bottom of the new layer. The finished surface of the masonry shall be made as the shape 

and size of the stones will permit varying not more than 4 cm from the required contour. Each course is 

carefully plumbed and checked for vertical alignment. All alignment and plumbing of each unit to final 

position must be done while the mortar is soft.  

4.05 Surfacing and Pointing 

Joints on the face of all stone masonry exposed to view shall be neatly finished. The mortar in the joints of 

the stone masonry shall first be removed to a depth of three (3) cm. The joint shall then be cleaned 

thoroughly with a wire brush of all loose materials and filled with cement mortar with a mix proportion of 

one port-land cement and two part of sand by volume (1:3). The surface of the face stone shall be cleaned 

of all mortar upon completion of the finishing operation. 

4.06 Contraction Joints 

Contraction joints shall be provided at intervals of (2-4) meters or less except as otherwise mentioned on 

the drawings or as directed by the Engineer. The contraction joint shall be a straight line perpendicular to 

the flow direction and, where it is necessary on such horizontal surfaces as floors, shall be parallel to the 

flow direction. 

4.07 Weep Holes 

Weep holes of sizes 150 mm x 150 mm are to be left in the body of masonry walls if shown on the 

drawings. These weep (drainage) holes are to be covered with inverted filters on the backfill side in an 

area of 400 mm x 400 mm with a thickness of 400 mm. They are to be located at 1m intervals both 

vertically and horizontally in a staggered way 

4.08 Riprap / Stone Pitching Protection 

The quality of stone shall be as specified in Clause 4.01. The stones for rip-rap shall be a natural, big size, 

of irregular shape having a minimum weight of 30 kg each and minimum thickness of 20 cm when 

measured at the thinnest section. At least 60% of the stones shall have a minimum weight of 40 kg each, 

with minimum volume of 0.03 M3.  

The stone shall be laid by hand, to the required lines and grades and to the thickness shown on the 

Drawings and placed so that it will thoroughly tamped, or driven into place. The space between the larger 

stone shall be filled with spills of suitable size driven to face, varying not more than 60 mm from the 

required contour. Before placing riprap rocks, the bedding which consists of well-graded sand shall be 

provided with the required thickness shown on the drawings or as directed by the Engineer. Such sand 

bedding shall be compacted thoroughly by mechanical tampers. The rocks in the riprap shall then be 

dumped and graded off on such sand bedding. 

Pitching will be used where a finished horizontal or inclined surface is required.  It shall consist of hand 

placed stones, with spalls wedged into the interstices to produce an even surface, without projection 

above the neat lines shown on the Drawings. Care shall be taken to ensure that the stones are well 

bedded and the percentage of spalls shall not exceed forty percent (40%) of the total rock volume. 

Pitching on slopes shall be built upwards from the toe, unless otherwise directed by the Engineer. A 

coping consisting of large flat stones shall be laid along the top of stone pitching on slopes to produce a 

firm edge. 
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4.09 Gabion Works 

The quality of stone for gabion shall be as specified in Clause 4.01. The stone size ranges from 150 mm to 

250 mm. Small stones should be avoided. The stones used should have a minimum size of not less than 

“D” (mesh width) and not greater than 3.5 times “D”, where D is the specified mesh width as given below. 

Larger stones can be used provided that their total volume does not exceed 5% of the cell volume.  

 

3mm 

Gabions shall be of the types and sizes shown on the Drawings. The cages shall be constructed from mild 

steel wire complying with BS 1052, "Specification for mild steel wire for general engineering purposes", 

galvanised in accordance with BS 443, "Specification for testing zinc coatings on steel wire and for quality 

requirements". Wire used for the formation of the mesh panel will have a diameter of 3.0 mm. 

4.10 Filling and Placement 

The foundation for each gabion and mattress shall be prepared by the Contractor to the satisfaction of the 

Engineer. Irregularities in the foundation shall be excavated or tightly filled with gravel to produce a surface 

which has no protrusions or cavities in excess of 100 mm. 

The gabions and mattresses shall be flexible galvanised gabions of the size shown on the Drawings and 

shall be fabricated from wire mesh. Each gabion and mattress shall be divided by diaphragms into cells, 

whose length shall not be greater than the width of the gabions or mattresses plus 100 mm. The gabion 

and mattress boxes shall be fabricated 'Maccaferri' type or equivalent supplied by an approved 

manufacturer. 

The prefabricated gabions and mattresses shall be obtained complete with sufficient suitable galvanised 

wire for completing the wiring of the gabions and mattresses on Site. 

The wire in the gabions and mattresses shall be galvanised similar to or stronger than that used in 

'Maccaferri' galvanised gabions. The wires in the gabions and mattresses shall be arranged so that the 

spacing between the wires is similar to or smaller than in 'Maccaferri' gabions and mattresses. 

The empty gabions shall be placed to line and level as shown on the Drawings or as directed by the 

Engineer and then stretched so that the gabions regain their shape on being filled.  Diaphragms shall be 

provided at no more than one metre (1 m) intervals for baskets and not more than 1.2 metre intervals for 

mattresses.  A gabion shall not be completely filled until the adjacent basket or mattress has been half 

filled, unless otherwise directed, in order not to cause displacements from bulging during filling. 

Because of small horizontal movements associated with the settlement or consolidation, gabion walls must 

not be constructed with a vertical front face as it subsequently tilts forward slightly. All gabion walls must 

be constructed with the front face at the slight angle to the vertical (10:1 – vertical: Horizontal). This should 

be achieved by sloping the foundation accordingly as shown in the diagram below: 
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Before filling, adjacent baskets should be secured together using steel lacing wire provided for the purpose 

and conforming to the specification. The sides must be secured in straight lines with no gaps left between 

the sides of adjacent baskets. Where more than one layer of baskets is laid, they must be placed as 

shown on the Drawings or as directed by the Engineer with a minimum step of 0.15 m between the faces 

of the lower and upper gabion boxes. 

All gabions must be connected to each other along corners with the same lacing operation. For correct 

lacing operation, the wire should be passed through each mesh, making a double twist every other mesh. 

Careful attention must be given to the filling operation to ensure that the stones are placed evenly in the 

baskets with minimum voids in between. Smaller stones can be used to fill the central voids of the boxes, 

but all external stones must be at least 1.5 D where D is the diameter of the mesh.  

The stones selected for the top layer of gabion baskets must have a flat surface to ensure that the wire 

that does not rest on sharp corners. They must have a minimum dimension of 1.5 D in all directions and 

be placed to ensure a minimum number of voids. 

Bracing wires must be fixed at depths of 1/3H where “H” is the height of the gabion box. The horizontal 

distance between the bracing wires should also be 1/3H thus for a gabion basket of 2m x 1m x 1m 

dimension, eight bracing wires are provided. For the gabion boxes used on the project the bracing wires 

should be placed at the following depths and spacing. 

 

Gabion Dimensions 
Depth of Bracing Wire 

from bottom of gabion 
Horizontal Distance  

Between Bracing 

 (meters) 

Length   Width   Depth 

(m)         (m)       (m) 
1st Brace     2nd Brace 

2.00         1.00       1.00 

1.00         1.00       1.00 

2.00         1.00       0.50 

1.00         1.00       0.50 

0.35                    0.70 

0.35                    0.70 

0.25                       -  

0.25                       -  

0.40         0.80        1.20        1.60 

0.35         0.70           -              - 

0.40         0.80        1.20        1.60 

0.35         0.70           -              - 
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Stones should be filled to the depth of the first brace and then the bracing wires placed directly above the 

level of the stone making sure the wire passes around at least two mesh widths. The procedure should 

then be followed for the next layer. 

In aprons downstream of weirs and similar places where water falls directly on to the gabions, vertical 

bracing wires between the top and bottom mesh must be provided. Additional horizontal bracing must be 

used at the corners of structure. 

4.11 Gabion Wire Protection 

A concrete layer will be provided on the crest of wires as shown in the Drawings or directed by the 

Engineer to protect the gabion mesh against damage. This should be of minimum thickness of 0.10 meter 

and should be provided once the structure has been completed and any initial settlement has taken place. 

Contraction joints should be provided at regular intervals, which should not exceed 3 meters. 

A rigid capping of concrete to gabions walls is not to be provided as this restricts the flexibility of the 

gabion structure. When the Engineer recommends protection of such walls, as in the case of protection of 

theft of wire, a thickness of 0.05 m should be provided. Where greater thickness is recommended, a 

flexible protection material must be used. 

4.12 Measurement and payment of Pitching and Gabions 

Stone Pitching: Measurement, for payment, of constructing stone pitching will be made of the actual area 

of stone pitching in place to the lines, grades and dimensions shown on the Drawings or directed. 

Payment for constructing stone pitch will be made at the rate per square metre tendered in the priced Bill 

of Quantities. 

Gabions and Mattresses: Measurement, for payment, of furnishing and placing gabions and mattresses 

will be made of the volume of completed gabions and mattresses in place to the lines, grades and 

dimensions shown on the Drawings or as directed. Payment for furnishing and placing gabions and 

mattresses will be made at the applicable rate tendered thereof in the priced Bill of Quantities. These rates 

shall include the cost of all freight, labour, fabrication, erection, filling and placing of gabions and 

mattresses required to complete the work.  

4.13 Curing:  

All mortar works and PCC capping works should be sprayed with potable water at constant interval or 

straw mats or similar absorbent material or a layer of sand should be used to the satisfaction of the 

engineer, for a minimum period of a fourteen (14) days. 

4.14 Steering Gates, Fence and Railing: 

Steering gate: Supply/fabrication and installation of Steel Gate including three coats of enamel paint (one 

coat of red-oxide + two coat of enamel paint), labour and material as per relevant drawing, technical 

specification and with satisfaction of Field Supervisor/engineer. The iron gate materials should be high 

quality.  

Fences and railing: steel box materials should be high quality, with three coats of enamel paint (one coat 

of red-oxide + two coat of enamel paint), labour and materials as per relevant drawings, technical 

specification and complete satisfaction of field supervisor/engineer. Fence box thickness should not be 

less than 3mm (see the drawings)  

Fence, railing steels should be square/rectangular cold formed hollow section EN 10219:2006 GRADE 

S235 / S355, LENGTH 7.6-12.2 M, weight per length should not be less than 1.24 Kg/m 
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(Part 5).  Environment and Social Mitigation Measures: 

1. General The Contractor shall observe and comply with all National Laws, Government 

Regulations, Presidential Decrees, and Ministerial Regulations pertaining to 

environmental protection, pollution control, waste management and biodiversity 

protection, labour laws and land laws. 

In conducting his construction activities, the Contractor shall take all necessary 

precautions to minimize environmental disturbance to the project area and 

surroundings and to prevent the escape of polluting substances into streams, 

water courses, and groundwater. The Contractor shall also utilize all necessary 

practicable methods and devices as are available to prevent and otherwise 

minimize atmospheric emissions or discharges of air contaminants. 
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2. Pollution 

of Water 

Courses 

and 

Streams 

The discharge of polluting liquids, solid waste or other waste into drains, water 

courses, or groundwater shall not be permitted. No concrete or cement washings 

from the works or drainage from the Contractor's concrete batching and mixing 

areas, asphalt (hot mix) plants, or other manufacturing or production facilities shall 

be allowed to discharge into streams or drains without passing through an 

adequate system of settling ponds.  

Storage of fuels, fuelling and maintenance of plant and vehicles, etc. shall take 

place only on sites and under conditions that that do not allow spilt fuels to be 

discharged to water bodies. Fuel storage and fuelling areas shall be equipped with 

adequate protective measures to confine and retain accidental spillages. No 

drainage from fuel store and plant maintenance depots shall be allowed to be 

discharged without passing through an adequate arrangement of oil traps and 

separators.  

Washing of vehicles shall not be permitted in streams but only in specially 

designated and equipped areas.  

The Contractor shall be responsible for installation, operation and maintenance of 

a comprehensive liquid and solid waste system to all areas of the works, site office 

and worker’s camp. The system shall be constructed such that no discharges of 

sewage, oil, cement, silt or other liquid or solid waste matter can enter the streams 

and water courses at the site; and it shall have all necessary solid waste and 

sediment traps, settling ponds, oil separators, etc., required to ensure that 

pollution of streams watercourses and natural bodies of water does not occur. The 

Contractor shall be responsible for maintaining the system to the satisfaction of 

the Site Engineer. 
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3. Air 

Pollution 

The Contractor shall take all necessary steps to minimize air pollution resultant 

from his operations. Except where stipulated in these Specifications for the 

disposal of natural vegetation and organic materials from clearing operations, the 

burning of waste materials for disposal, particularly oil and petroleum wastes, 

rubber, plastics and similar materials will not be permitted.  

During the performance of the work required under the Contract or of any 

operations appurtenant thereto, whether on the Project Site or elsewhere, the 

Contractor shall take all steps necessary, and shall furnish all labor, equipment, 

materials and means, required to reduce dust nuisance from the Works, and to 

prevent dust originating from his operations from damaging crops, orchards, 

cultivated fields, and dwellings; or causing a nuisance to persons. The Contractor 

shall be held liable for any damage resulting from dust originating from his 

operations including on Government roads, rights-of-way or elsewhere. The 

emission of dust into the atmosphere shall not be permitted during the 

manufacture, handling and storage and handling of cement and of concrete 

aggregates, and the Contractor shall use such methods and equipment as are 

necessary for the prevention, or the collection and disposal, of dust during such 

operations. 

 All truckloads of loose materials shall be covered during transportation.  

Concrete batching and mixing areas, asphalt (hot mix) plants, or other 

manufacturing or production facilities shall be sited at least 500 m away from the 

nearest habitation. Emission outlets shall be fitted with pollution control devices in 

compliance with relevant current emission control legislation. 

 In order to reduce the formation of dust on haul roads, access roads, government 

roads, aggregate stockpiles, etc.; water spraying or any other methods shall be 

used by the contractor to maintain the works areas, adjacent areas, and roads, in 

a dustless condition. 

4. Noise 

Pollution 

The Contractor shall take all necessary precautions to minimize the amount of 

noise and vibrations coming from construction activities. The Contractor shall 

ensure that all plant and equipment is properly maintained in good operating 

condition, and that noisy construction activities shall be effectively sound-reduced 

by means of silencers, mufflers, acoustic linings or shields, acoustic sheds or 

screens or other means, to avoid disturbance to any nearby noise sensitive 

receivers. All plant and equipment shall comply with relevant legislation covering 

sound emissions.  

Quarry operations and blasting shall be undertaken so as to minimize blasting and 

disturbance during the night.  

Operation of trucks and heavy vehicles and machinery shall be restricted to the 

night hours of 06:30 to 19:00. All necessary measures shall be undertaken to 

protect schools, hospitals and other adjacent noise sensitive receptors, including 

the use of noise barriers. 

5. Damage to 

Property, 

Crops and 

Vegetation 

The Contractor shall limit the movement of his employees and, vehicles and 

equipment within the project area and on adjacent land, including access routes 

approved by the Site Engineer, so as to minimize damage to natural vegetation, 

crops and property, and shall endeavour to avoid any damage to land.  

The Contractor shall strictly ensure employees and, vehicles and equipment do 

not enter any sensitive environmental areas that are demarcated as “no-entry” 

zones.  
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The Contractor shall preserve existing trees, plants and other vegetation that are 

to remain within or adjacent to the Works and shall use every precaution 

necessary to prevent damage or injury thereto. Trees or shrubs shall only be felled 

or removed where such impinge directly on the permanent works and in case of 

necessary temporary works areas; double the quantity of so cut trees should be 

planted by the contractor. The contractor should provide for each area or location 

a detailed tree list and/or site map which records each individual tree to be cut.  

The contractor shall not proceed to cut any tree, particularly of fruit trees without 

approval from the employer/owner. 

On completion of the Works all areas disturbed by the Contractor’s construction 

activities shall be restored by the Contractor to their original condition, or as may 

be acceptable to the Employer.  

The Contractor shall be responsible directly to the Employer for any excessive or 

unnecessary damage to crops or lands arising from his operations, whether within 

the project area, on lands adjacent thereto, or adjacent to approved access roads. 

Deductions will be made from the payment due to the Contractor to cover the cost 

of such excessive or unnecessary damage, as determined by the Employer. 

The contractor is responsible for compensation for lost assets, including effects 

on fruit trees, crop, structure, temporary loss of livelihood and other productive 

income, if this loss is caused by contractor. Compensation should be calculated 

as replacement cost based on current market price. 

 

6. Safety 

Procedure

s 

The Contractor shall: 

(a) comply with all applicable safety regulations, 

(b) take care for the safety of all persons entitled to be on the Site,  

(c) use reasonable efforts to keep the Site and Works clear of unnecessary 
obstructions so as to avoid danger to these persons, 

(d) provide fencing, lighting, guarding and watching of the Works until 
completion and taking over, and 

(e) Provide any Temporary Works (including roadways, footways, guards and 
fences) which may be necessary, because of the execution of the Works, 
for the use and protection of the public and of owners and occupiers of 
adjacent land. 

7. Avoidance 

of 

Interferenc

e 

The Contractor shall not interfere unnecessarily or improperly with: 

(a) the convenience of the public, or 

(b) The access to and use and occupation of all roads and footpaths, 
irrespective of whether they are public or in the possession of the Employer 
or of others. 

The Contractor shall indemnify and hold the Employer harmless against and from 

all damages, losses and expenses (including legal fees and expenses) resulting 

from any such unnecessary or improper interference. 

8. Access 

Routes 

The Contractor shall be deemed to have been satisfied as to the suitability and 

availability of access routes to the Site at Base Date. The Contractor shall use 

reasonable efforts to prevent any road or bridge from being damaged by the 

Contractor’s traffic or by the Contractor’s Personnel. These efforts shall include 

the proper use of appropriate vehicles and routes. 
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Except as otherwise stated in these Conditions: 

(a) the Contractor shall (as between the Parties) be responsible for any 
maintenance which may be required for his use of access routes; 

(b) the Contractor shall provide all necessary signs or directions along access 
routes, and shall obtain any permission which may be required from the 
relevant authorities for his use of routes, signs and directions; 

(c) the Employer shall not be responsible for any claims which may arise from 
the use or otherwise of any access route; 

(d) the Employer does not guarantee the suitability or availability of particular 
access routes; and 

(e)    costs due to non-suitability or non-availability for the use required by the 

Contractor of access routes shall be borne by the Contractor 

(f)   the contractor should also ensure uninterrupted traffic of humans and animals 

by providing temporary access bridge across canal.  

(g)  the contractor’s site camp should be in a significant distance from the nearby 
community to avoid any interference. 

(h)   the contractor shall bring the camp site back to normal physical status once 
the construction work has been done. 

9. Cultural 

Resources 

 

All moveable and Immovable historical and cultural artifacts and heritage items 
that are discovered or remain buried and not discovered/excavated in Afghanistan 
are the property of the Islamic Republic of Afghanistan and any kind of trafficking 
of such items is considered theft and is illegal under Law on the Preservation of 
Afghanistan’s Historical and Cultural Heritages and Artifacts (Official 
Gazette, April 16, 2004.These include monuments, structures, works of art, or 
sites of "outstanding universal value" from the historical, aesthetic, scientific, 
ethnological, or anthropological point of view, including unrecorded graveyards 
and burial sites.  
All fossils, coins, articles of value or antiquity, and structures and other remains 
or items of geological or archaeological interest found on the Site shall be placed 
under the care and authority of the Employer. The Contractor shall take 
reasonable precautions to prevent Contractor’s Personnel or other persons from 
removing or damaging any of these findings, moveable and immovable historical 
and cultural artifacts and heritage items 

The Contractor shall, upon discovery of any such finding,  give notice to the 
Engineer no later than seven (7) days if he/she lives in the capital city of Kabul, 
and no later than fourteen (14) days in case of provinces. The Engineer shall 
issue instructions for dealing with it.  

If the Contractor do not report such discoveries within the specified period, they 

will be incarcerated for a minimum of one (1) month but not more than a maximum 

of three (3) months.(Art. 75) 

10. Environme

nt  

“The Contractor shall comply with all applicable national, provincial, and local 

environmental laws and regulations.  The Contractor shall: 

(a) establish an operational system for managing environmental impacts,  
(b) carry out all of the monitoring and mitigation measures set forth in the 

Environmental Management and Monitoring Plan(EMMP)(which will be an 
appendix to this bidding document) of the Initial Environmental Examination 
(“IEE”), Environmental Assessment and Review Framework (“EARF”), 

(c) allocate the budget required to ensure that such measures are carried out, 
and  

(d) Comply with any corrective or preventative actions set out in safeguards 
monitoring reports that the Employer will prepare from time to time to monitor 
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Part-6 

6 Staff and Labor 

 

implementation of the initial environmental examination and the environmental 
management plan.  

The Contractor shall submit quarterly reports on the carrying out of such measures 
to the Employer.” 

11. Labor Law 

and 

Regulation  

The Contractor shall comply with all relevant (a) labour laws and regulations 

applicable to the Contractors personnel, including staff, consultants, contractors, 

and agents; and (b) workplace health and safety laws.  

The Contractor shall not make employment decisions based upon personal 

characteristics unrelated to job requirements. The Contractor shall base the 

employment relationship upon equal opportunity and fair treatment, and shall not 

discriminate with respect to aspects of the employment relationship, including 

recruitment and hiring, compensation (including wages and benefits), working 

conditions and terms of employment or retirement, and discipline.  

The Contractor shall (a) provide equal wages and benefits to men and woman for 
work of equal value or type; (b) use their best efforts to employ women and local 
people, including disadvantaged people, living in the vicinity of the Project; and (c) 
maximize female training and employment”.  
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1. Engagement 

of Staff and 

Labor 

Except as otherwise stated in the Specification, the Contractor shall make 

arrangements for the engagement of all staff and labour, local or otherwise, and for 

their payment, feeding, transport, and, when appropriate, housing. 

The Contractor is encouraged, to the extent practicable and reasonable, to employ 

staff and labor with appropriate qualifications and experience from sources within 

the Country. 

2. Rates of 

Wages and 

Conditions 

of Labor 

The Contractor shall pay rates of wages, and observe conditions of labour, which are 

not lower than those established for the trade or industry where the work is carried 

out. If no established rates or conditions are applicable, the Contractor shall follow 

the principle of “equal pay for equal work” and pay rates of wages and observe 

conditions which are not lower than the general level of wages and conditions 

observed locally by employers whose trade or industry is similar to that of the 

Contractor. 

The wage of the youths (age 15-18) would be paid in an amount equal to the wage 

of the workers of 18 years of age and more, with due regard to rank and grade, but 

regardless of the reduced working time contained in article 31 of the labour law 

(Article 129, labour law). The wage and other rights of the work-related disabled 

worker cannot be less than the wage that he/she earned previously (Article 117, 

labour law). 

The Contractor shall inform the Contractor’s Personnel about their liability to pay 

personal income taxes in the Country in respect of such of their salaries, wages, 

allowances and any benefits as are subject to tax under the Laws of the Country for 

the time being in force, and the Contractor shall perform such duties in regard to 

such deductions thereof as may be imposed on him by such Laws. 

3. Labor Laws 
The Contractor shall comply with all the relevant labour Laws applicable to the 

Contractor’s Personnel, including Laws relating to their employment, health, safety, 

welfare, immigration and emigration, and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable Laws, including 

those concerning safety at work. 

4. Working 

Hours 

 

No work shall be carried out on the Site on locally recognised days of rest, or outside 

the normal working hours stated in the Contract Data, unless: 

(a) otherwise stated in the Contract, 

(b) the Engineer gives consent, or 

(c) the work is unavoidable, or necessary for the protection of life or property or 
for the safety of the Works, in which case the Contractor shall immediately 
advise the Engineer 

(d) the working hours for youths between 15 and 18 year of age, should not 
exceed the limit of 35 hours per week. 

5. Facilities for 

Staff and 

Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and 

maintain all necessary accommodation and welfare facilities for the Contractor’s 

Personnel.  

The Contractor shall not permit any of the Contractor’s Personnel to maintain any 

temporary or permanent living quarters within the structures forming part of the 

Permanent Works. 
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6. Health and 

Safety 

The Contractor shall at all times take all reasonable precautions to maintain the 

health and safety of the Contractor’s Personnel. In collaboration with local health 

authorities, the Contractor shall ensure that medical staff, first aid facilities are 

available at all times at the Site and at any accommodation for Contractor’s and 

Employer’s Personnel, and that suitable arrangements are made for all necessary 

welfare and hygiene requirements and for the prevention of epidemics. 

In the event that untoward accidents and unexpected diseases occur at the worksite, 

the contractor would be obliged, as the case may be , to: 

1. provide first aid services and conditions, 

2. transfer the worker concerned to medical centres and provide for treatment 

conditions,  

3. when the worker is cured, transfer him to his/her place of residence, (Article 

114, labour law). 

 

The contractor has the responsibility to provide job for the employees who have 

become disabled while performing their jobs. After their disability is confirmed, 

according to their capability, they have to be provided with job opportunities (Article 

117, labour law).  

7. Disorderly 

Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst the Contractor’s Personnel, 

and to preserve peace and protection of persons and property on and near the Site. 

8. Supply of 

Water 

The Contractor shall, having regard to local conditions, provide on the Site an 

adequate supply of drinking and other water for the use of the Contractor’s 

Personnel. 

9. Festivals 

and 

Religious 

Customs 

The Contractor shall respect the Country's recognized festivals, days of rest 

and religious customs. 

10. Funeral 

Arrangemen

ts 

The Contractor shall be responsible, to the extent required by local 

regulations, for making any funeral arrangements for any of his local 

employees who may die while engaged upon the Works. 

The contractor shall provide financial aid for the deceased employee’s family for 

burial ceremony equal to 10 months wage along with its benefits as per the last 

salary (Article 134, labor law). 

11. Prohibition 

of Forced or 

Compulsory 

Labour 

The contractor shall not employ "forced or compulsory labour" in any form. 

"Forced or compulsory labour" consists of all work or service, not voluntarily 

performed, that is extracted from an individual under threat of force or 

penalty. 

12. Prohibition 

of Harmful 

Child Labour 

 

The Contractor shall not employ any child under 15 year of age to perform 

any work that is economically exploitative, or is likely to be hazardous to, or 

to interfere with, the child's education, or to be harmful to the child's health or 

physical, mental, spiritual, moral, or social development. 

13. soil Erosion Plantation of appropriate vegetation on hill slopes and other potentially erodible 

places along the embankment. 

Appropriate earth compaction and in construction of access roads , restriction of 

vehicular and construction machinery movements very close to the canal/river banks 
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14. Degradation 

of borrow 

pits 

Replace stockpiled soil cover. Replant grass/ shrubs. Install sediment runoff control 

devices. Ensure ongoing erosion monitoring and restore the area back to normal 

condition by filling the borrow pit in the source area. 

15. Increase 

inequities 

between  

16. downstream 

and 

upstream 

communitie

s: 

Contractor to ensure that employment opportunities are equally available to 

downstream and upstream communities. 

Contractor to be aware of and pay particular attention to equity issues where different 

ethnic or tribal groups are located upstream and down stream 

17. Contractor 

Environment

al and Social 

Focal Point 

The Contractor shall designate one of their staff member as the Environmental and 

Social Focal Point (ESFP) who is familiar with Environmental and Social aspects of 

irrigation projects and will be responsible for the Environmental and Social 

Management 
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Drawings 
 
 
 
 
 
 
 
 
 
 
 

(Drawing is attached) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Personnel Requirements 
 

 
Using Form PER - 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it 
has personnel who meet the following requirements: 
 

 

 
 
 

No. 
Position 

Total Work 

Experience  

[years] 

Experience In 

Similar Work 

[years] 

1 Project Manager (Civil Engineer)  5 3 

2 Surveyor   3 3 

3 Safety Officer  3 3 

4 Site supervisor  3 3 
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Equipment Requirements 
 

 
Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key 
equipment listed below: 
 

 

No. Equipment Type and Characteristics Minimum Number Required 

1 Excavator 1 

2 Compactor 1 

3 Mixer 1 

4 Vibrator 1 

5 Dump truck 2 
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General Conditions of Contract 
 

A.  General 

 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted 
in the Letter of Acceptance for the execution and completion of 
the Works and the remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes 
a lump sum price for each activity, which is used for valuations 
and for assessing the effects of Variations and Compensation 
Events. 

(c) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the first 
instance, as provided for in GCC 29.1[Appointment of 
Adjudicator] hereunder. 

(d) Bank means the financing institutions named in the Particular 
Conditions of Contract (PCC). 

(e) Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC 
51.1[Compensation Events]hereunder. 

(g) The Completion Date is the date of completion of the Works 
as certified by the Project Manager, in accordance with GCC 
69.1 [Completion]. 

(h) The Contract is the Contract between the Employer and the 
Contractor to execute, complete, and maintain the Works.  It 
consists of the documents listed in GCC 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the Works 
has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding document 
submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount stated in 
the Letter of Acceptance and thereafter as adjusted in 
accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Day works are varied work inputs subject to payment on a 
time basis for the Contractor’s employees and Equipment, in 
addition to payments for associated Materials and Plant. 

(n) A Defect is any part of the Works not completed in accordance 
with the Contract. 

(o) The Defects Liability Certificate is the certificate issued by 
the Project Manager upon correction of defects by the 
Contractor. 
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(p) The Defects Liability Period is the period calculated from the 
Completion Date where the Contractor remains responsible for 
remedying defects. 

(q) Drawings include calculations and other information provided 
or approved by the Project Manager for the execution of the 
Contract. 

(r) The Employer is the party who employs the Contractor to 
carry out the Works, as specified in the PCC. 

(s) Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works. 

(t) Force Majeure means an exceptional event or circumstance: 
which is beyond a Party's control; which such Party could not 
reasonably have provided against before entering into the 
Contract; which, having arisen, such Party could not 
reasonably have avoided or overcome; and, which is not 
substantially attributable to the other Party. 

(u) In writing or written means hand-written, typewritten, printed 
or electronically made, and resulting in a permanent record. 

(v) The Initial Contract Price is the Contract Price listed in the 
Employer’s Letter of Acceptance. 

(w) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the PCC. The 
Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration 
order. 

(x) Letter of Acceptance means the formal acceptance by the 
Employer of the Bid and denotes the formation of the Contract 
at the date of acceptance. 

(y) Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

(z) Party means the Employer or the Contractor, as the context 
requires. 

(aa) PCC means Particular Conditions of Contract. 

(bb) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

(cc) The Project Manager is the person named in the PCC (or any 
other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of 
the Works and administering the Contract. 

(dd) Retention Money means the aggregate of all monies retained 
by the Employer pursuant to GCC 55.1 [Retention]. 

(ee) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the Letter of 
Tender, as included in the Contract. Such document may 
include the Bill of Quantities, data, lists, and schedules of rates 
and/or prices. 
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(ff) The Site is the area defined as such in the PCC. 

(gg) Site Investigation Reports are those that were included in 
the bidding documents and are factual and interpretative 
reports about the surface and subsurface conditions at the 
Site. 

(hh) Specification means the Specification of the Works included 
in the Contract and any modification or addition made or 
approved by the Project Manager. 

(ii) The Start Date is given in the PCC.  It is the latest date when 
the Contractor shall commence execution of the Works. It does 
not necessarily coincide with any of the Site Possession 
Dates. 

(jj) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

(kk) Temporary Works are works designed, constructed, installed, 
and removed by the Contractor that are needed for 
construction or installation of the Works. 

(ll) A Variation is an instruction given by the Project Manager, 
which varies the Works. 

(mm) The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined in 
the PCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of 
the Contract unless specifically defined. The Project Manager shall 
provide instructions clarifying queries about these GCC. 

 2.2 If sectional completion is specified in the PCC, references in the GCC 
to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the 
Works). 

 2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Contract Agreement, 

(b) Letter of Acceptance, 

(c) Letter of Bid, 

(d) Particular Conditions of Contract, 

(e) the List of Eligible Countries that was specified in Section 5 of 
the bidding document, 

(f) General Conditions of Contract, 

(g) Specifications, 

(h) Drawings, 

(i) Completed Activity Schedules or Bill of Quantities, and 
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(j) any other document listed in the PCC as forming part of the 

Contract. 

3. Language and 
Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall comply 
with the import of goods and services prohibitions in the Employer’s 
country when 

(a) by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the 
United Nations, the Borrower’s Country prohibits any import of 
goods from, or any payments to, a particular country, person, 
or entity. Where the borrower’s country prohibits payments to a 
particular firm or for particular goods by such an act of 
compliance, that firm may be excluded. 

4.   Contract 
Agreement 

 

4.1   The Parties shall enter into a Contract Agreement within 28 days after 
the Contractor receives the Letter of Acceptance, unless the Particular 
Conditions establish otherwise. The Contract Agreement shall be 
based upon the attached Contract forms in Section 8. The costs of 
stamp duties and similar charges (if any) imposed by law in connection 
with entry into the Contract Agreement shall be borne by the Employer. 

5.   Assignment 5.1 Neither Party shall assign the whole or any part of the Contract or any 
benefit or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of 
the other Party, at the sole discretion of such other Party; and 

(b) may, as security in favor of a bank or financial institution, 
assign its right to any moneys due, or to become due, under 
the Contract. 

6.   Care and Supply 
of Documents 

6.1   The Specification and Drawings shall be in the custody and care of the 
Employer. Unless otherwise stated in the Contract, two copies of the 
Contract and of each subsequent Drawing shall be supplied to the 
Contractor, who may make or request further copies at the cost of the 
Contractor. 

 6.2    Each of the Contractor’s Documents shall be in the custody and care of 
the Contractor, unless and until taken over by the Employer. Unless 
otherwise stated in the Contract, the Contractor shall supply to the 
Engineer six copies of each of the Contractor’s Documents. 

 6.3 The Contractor shall keep, on the Site, a copy of the Contract, 
publications named in the Specification, the Contractor’s Documents (if 
any), the Drawings and Variations and other communications given 
under the Contract. The Employer’s Personnel shall have the right of 
access to all these documents at all reasonable times. 

6.4    If a Party becomes aware of an error or defect in a document which 
was prepared for use in executing the Works, the Party shall promptly 
give notice to the other Party of such error or defect. 

7.   Confidential 
Details 

7.1   The Contractor’s and the Employer’s Personnel shall disclose all such 
confidential and other information as may be reasonably required in 
order to verify the Contractor’s compliance with the Contract and allow 
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its proper implementation. 

 7.2  Each of them shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their 
respective obligations under the Contract or to comply with applicable 
Laws.  Each of them shall not publish or disclose any particulars of the 
Works prepared by the other Party without the previous agreement of 
the other Party.  However, the Contractor shall be permitted to disclose 
any publicly available information, or information otherwise required to 
establish his qualifications to compete for other projects. 

 7.3  Notwithstanding the above, the Contractor may furnish to its 
Subcontractor(s) such documents, data and other information it 
receives from the Employer to the extent required for the 
Subcontractor(s) to perform its work under the Contract, in which event 
the Contractor shall obtain from such Subcontractor(s) an undertaking 
of confidentiality similar to that imposed on the Contractor under this 
Clause. 

8.   Compliance with 
Laws 

8.1    The Contractor shall, in performing the Contract, comply with applicable 
Laws. 

 8.2    Unless otherwise stated in the Particular Conditions, 

(a) the Employer shall acquire and pay for all permits, approvals, 
and/or licenses from all local, state, or national government 
authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which (i) such 
authorities or undertakings require the Employer to obtain in 
the Employer’s name, and (ii) are necessary for the execution 
of the Contract, including those required for the performance 
by both the Contractor and the Employer of their respective 
obligations under the Contract; 

(b) the Contractor shall acquire and pay for all permits, approvals, 
and/or licenses from all local, state, or national government 
authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which such 
authorities or undertakings require the Contractor to obtain in 
its name and which are necessary for the performance of the 
Contract, including, without limitation, visas for the Contractor’s 
and Subcontractor’s personnel and entry permits for all 
imported Contractor’s Equipment. The Contractor shall acquire 
all other permits, approvals, and/or licenses that are not the 
responsibility of the Employer under Sub-clause 8.2(a) hereof 
and that are necessary for the performance of the Contract. 
The Contractor shall indemnify and hold harmless the 
Employer from and against any and all liabilities, damages, 
claims, fines, penalties, and expenses of whatever nature 
arising or resulting from the violation of such laws by the 
Employer or its personnel, including the Subcontractors and 
their personnel, but without prejudice to Sub-clause 8.1 hereof. 

9.    Joint and 
Several Liability 

9.1    If the Contractor is a joint venture of two or more persons, all such 
persons shall be jointly and severally liable to the Employer for the 
fulfillment of the provisions of the Contract, and shall designate one of 
such persons to act as a leader with authority to bind the joint venture. 
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The composition or the constitution of the joint venture shall not be 
altered without the prior consent of the Employer. 

10. Project 
Manager’s 
Decisions 

10.1 Except where otherwise specifically stated, the Project Manager shall 
decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

11. Delegation 11.1 The Project Manager may delegate any of his duties and 
responsibilities to other people except to the Adjudicator, after notifying 
the Contractor, and may cancel any delegation after notifying the 
Contractor. 

12. Communica-
tions 

12.1 Communications between parties that are referred to in the Conditions 
shall be effective only when in writing.  A notice shall be effective only 
when it is delivered. 

13. Subcontracting 13.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. 

14. Other 
Contractors 

14.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of Other Contractors, as referred to in the 
PCC.  The Contractor shall also provide facilities and services for them 
as described in the Schedule.  The Employer may modify the Schedule 
of Other Contractors, and shall notify the Contractor of any such 
modification. 

15. Personnel and 
Equipment 

15.1 The Contractor shall employ the key personnel and use the equipment 
identified in its Bid to carry out the functions stated in the Schedule or 
other personnel and equipment approved by the Project Manager. The 
Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed 
in the Bid. 

 15.2 If the Project Manager asks the Contractor to remove a person who is 
a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within 7 
days and has no further connection with the work in the Contract. 

15.3 If the Employer, Project Manager, or Contractor determines, that any 
employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or other prohibited practices during the 
execution of the Works, then that employee shall be removed in 
accordance with Clause 15.2 above. 

16. Employer’s and 
Contractor’s 
Risks 

16.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

17. Employer’s 
Risks 

17.1 From the Start Date until the Defects Liability Certificate has been 
issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and Equipment), 
which are due to 
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(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works, or 

(ii) negligence, breach of statutory duty, or interference with 
any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the Employer or 
in the Employer’s design, or due to war or radioactive 
contamination directly affecting the country where the Works are 
to be executed. 

 17.2 From the Completion Date until the Defects Liability Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not 
itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

18. Contractor’s 
Risks 

18.1 From the Starting Date until the Defects Liability Certificate has been 
issued, the risks of personal injury, death, and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risks, are Contractor’s risks. 

19. Insurance 19.1 The Contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts and deductibles stated in the 
PCC for the following events, which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract; and 

(d) personal injury or death. 

 19.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

 19.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance, which the Contractor 
should have provided and recover the premiums the Employer has 
paid from payments otherwise due to the Contractor or, if no payment 
is due, the payment of the premiums shall be a debt due. 

 19.4 Alterations to the terms of an insurance shall not be made without the 
approval of the Project Manager. 
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 19.5 Both parties shall comply with any conditions of the insurance policies. 

20. Site 
Investigation 
Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site 
Investigation Reports referred to in the PCC, supplemented by any 
information available to the Contractor. 

21. Contractor to 
Construct the 
Works 

21.1 The Contractor shall construct and install the Works in accordance with 
the Specifications and Drawings. 

22. The Works to Be 
Completed by 
the Intended 
Completion 
Date 

22.1 The Contractor may commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program 
submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended Completion 
Date. 

23. Designed by 
Contractor and 
Approval by the 
Project Manager 

23.1 The Contractor shall carry out design to the extent specified in the PCC. 
The Contractor shall promptly submit to the Employer all designs 
prepared by him. Within 14 days of receipt, the Employer shall notify 
any comments. The Contractor shall not construct any element of the 
permanent work designed by him within 14 days after the design has 
been submitted to the Employer or where the design for that element 
has been rejected. Design that has been rejected shall be promptly 
amended and resubmitted. The Contractor shall resubmit all designs 
commented on, taking these comments into account as necessary. 

 23.2 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Project Manager, who is to approve 
them if they comply with the Specifications and Drawings.. 

 23.3 The Contractor shall be responsible for design of Temporary Works. 

 23.4 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

 23.5 The Contractor shall obtain approval of third parties to the design of 
the Temporary Works, where required. 

 23.6 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the 
Project Manager before this use. 

24. Safety 24.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 

25. Discoveries 25.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
Employer. The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager’s instructions for dealing 
with them. 

26. Possession of 
the Site 

26.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated in the 
PCC, the Employer shall be deemed to have delayed the start of the 
relevant activities, and this shall be a Compensation Event. 
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27. Access to the 
Site 

27.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

28. Instructions, 
Inspections, and 
Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager, 
which comply with the applicable laws where the Site is located. 

 

28.2 The Contractor shall keep, and shall make all reasonable efforts to 
cause its Subcontractors and sub consultants to keep accurate and 
systematic accounts and records in respect of the Works in such form 
and details as will clearly identify relevant time changes and costs. 

 28.3 The Contractor shall permit ADB to inspect the Contractor’s accounts, 
records, and other documents relating to the submission of bids and 
contract performance and to have them audited by auditors appointed 
by ADB. The Contractor shall maintain all documents and records 
related to the Contract for a period of three (3) years after completion 
of the Works. The Contractor shall provide any documents necessary 
for the investigation of allegations of fraud, collusion, coercion, or 
corruption and require its employees or agents with knowledge of the 
Contract to respond to questions from ADB. 

29. Appointment of 
the Adjudicator 

29.1 The Adjudicator shall be appointed jointly by the Employer and the 
Contractor, at the time of the Employer’s issuance of the Letter of 
Acceptance. If, in the Letter of Acceptance, the Employer does not 
agree on the appointment of the Adjudicator, the Employer will request 
the Appointing Authority designated in the PCC, to appoint the 
Adjudicator within 14 days of receipt of such request. 

 29.2 Should the Adjudicator resign or die, or should the Employer and the 
Contractor agree that the Adjudicator is not functioning in accordance 
with the provisions of the Contract, a new Adjudicator shall be jointly 
appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 
days, the Adjudicator shall be designated by the Appointing Authority 
at the request of either party, within 14 days of receipt of such request.  

30. Procedure for 
Disputes 

30.1 If the Contractor believes that a decision taken by the Project Manager 
was either outside the authority given to the Project Manager by the 
Contract or that the decision was wrongly taken, the decision shall be 
referred to the Adjudicator within 14 days of the notification of the 
Project Manager’s decision. 

 30.2 The Adjudicator shall give a decision in writing within 28 days of receipt 
of a notification of a dispute. 

 30.3 The Adjudicator shall be paid by the hour at the rate specified in the 
PCC, together with reimbursable expenses of the types specified in the 
PCC, and the cost shall be divided equally between the Employer and 
the Contractor, whatever decision is reached by the Adjudicator.  
Either party may refer a decision of the Adjudicator to an Arbitrator 
within 28 days of the Adjudicator’s written decision. If neither party 
refers the dispute to arbitration within the above 28 days, the 
Adjudicator’s decision shall be final and binding. 
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 30.4 The arbitration shall be conducted in accordance with the arbitration 
procedures published by the institution named and in the place 
specified in the PCC. 

B. Staff and Labor 

31.  Forced Labor 31.1 The Contractor shall not employ forced labor, which consists of any 
work or service, not voluntarily performed, that is exacted from an 
individual under threat of force or penalty. This covers any kind of 
involuntary or compulsory labor, such as indentured labor, bonded 
labor, or similar labor–contracting arrangements. 

32.  Child Labor 32.1 The Contractor shall not employ children in a manner that is 
economically exploitative, or is likely to be hazardous, or to interfere 
with, the child's education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social development. Where 
national laws have provisions for employment of minors, the Contractor 
shall follow those laws applicable to the Contractor. Children below the 
age of 18 years shall not be employed in dangerous work. 

33. Workers’ 
Organizations 

33.1   In countries where national law recognizes workers’ rights to form and 
to join workers’ organizations of their choosing without interference and 
to bargain collectively, the Contractor shall comply with national law.  
Where national law substantially restricts workers’ organizations, the 
Contractor shall enable alternative means for the Contractor’s 
Personnel to express their grievances and protect their rights regarding 
working conditions and terms of employment.  In either case described 
above, and where national law is silent, the Contractor shall not 
discourage the Contractor’s Personnel from forming or joining workers’ 
organizations of their choosing or from bargaining collectively, and 
shall not discriminate or retaliate against the Contractor’s Personnel 
who participate, or seek to participate, in such organizations and 
bargain collectively. The Contractor shall engage with such workers 
representatives.  Worker organizations are expected to fairly represent 
the workers in the workforce. 

34.Nondiscriminatio
n and Equal 
Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of 
personal characteristics unrelated to inherent job requirements. The 
Contractor shall base the employment relationship on the principle of 
equal opportunity and fair treatment, and shall not discriminate with 
respect to aspects of the employment relationship, including 
recruitment and hiring, compensation (including wages and benefits), 
working conditions and terms of employment, access to training, 
promotion, termination of employment or retirement, and discipline. In 
countries where national law provides for non-discrimination in 
employment, the Contractor shall comply with national law. When 
national laws are silent on nondiscrimination in employment, the 
Contractor shall meet this Sub-clause’s requirements. Special 
measures of protection or assistance to remedy past discrimination or 
selection for a particular job based on the inherent requirements of the 
job shall not be deemed discrimination. 
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C.  Time Control 

35. Program 

 

35.1 Within the time stated in the PCC, after the date of the Letter of 
Acceptance, the Contractor shall submit to the Project Manager for 
approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a 
lump sum contract, the activities in the Program shall be consistent 
with those in the Activity Schedule. 

 35.2 An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any changes to 
the sequence of the activities. 

 35.3 The Contractor shall submit to the Project Manager for approval an 
updated Program at intervals no longer than the period stated in the 
PCC. If the Contractor does not submit an updated Program within this 
period, the Project Manager may withhold the amount stated in the 
PCC from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue 
Program has been submitted. In the case of a lump sum contract, the 
Contractor shall provide an updated Activity Schedule within 14 days of 
being instructed to by the Project Manager. 

 35.4 The Project Manager’s approval of the Program shall not alter the 
Contractor’s obligations. The Contractor may revise the Program and 
submit it to the Project Manager again at any time.  A revised Program 
shall show the effect of Variations and Compensation Events. 

36. Extension of the 
Intended 
Completion 
Date 

36.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional cost. 

 36.2 The Project Manager shall decide whether and by how much to extend 
the Intended Completion Date within 21 days of the Contractor asking 
the Project Manager for a decision upon the effect of a Compensation 
Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

37. Acceleration 37.1 When the Employer wants the Contractor to finish before the Intended 
Completion Date, the Project Manager shall obtain priced proposals for 
achieving the necessary acceleration from the Contractor. If the 
Employer accepts these proposals, the Intended Completion Date shall 
be adjusted accordingly and confirmed by both the Employer and the 
Contractor. 

 37.2 If the Contractor’s priced proposals for an acceleration are accepted by 
the Employer, they are incorporated in the Contract Price and treated 
as a Variation. 

38. Delays Ordered 
by the Project 

38.1 The Project Manager may instruct the Contractor to delay the start or 
progress of any activity within the Works. 
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Manager 

39. Management 
Meetings 

39.1 Either the Project Manager or the Contractor may require the other to 
attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

 39.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending the 
meeting and to the Employer. The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager either at 
the management meeting or after the management meeting and stated 
in writing to all who attended the meeting. 

40. Early Warning 40.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price, or 
delay the execution of the Works. The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion 
Date. The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 40.2 The Contractor shall cooperate with the Project Manager in making 
and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out any resulting instruction of the Project 
Manager. 

 
D.  Quality Control 

 

41. Identifying 
Defects 

41.1 The Project Manager shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not 
affect the Contractor’s responsibilities. The Project Manager may 
instruct the Contractor to search for a Defect and to uncover and test 
any work that the Project Manager considers may have a Defect. 

42. Tests 42.1 If the Project Manager instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect 
and the test shows that it does, the Contractor shall pay for the test 
and any samples. If there is no Defect, the test shall be a 
Compensation Event. 

43. Correction of 
Defects 

43.1 The Project Manager shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the PCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

 43.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the Project 
Manager’s notice. 

44. Uncorrected 
Defects 

44.1 If the Contractor has not corrected a Defect within the time specified in 
the Project Manager’s notice, the Project Manager shall assess the 
cost of having the Defect corrected, and the Contractor shall pay this 
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amount. 

E.  Cost Control 
 

45. Contract Price 45.1 In the case of an admeasurement contract, the Bill of Quantities shall 
contain priced items for the Works to be performed by the Contractor. 
The Bill of Quantities is used to calculate the Contract Price. The 
Contractor will be paid for the quantity of the work accomplished at the 
rate in the Bill of Quantities for each item. 

 45.2 In the case of a lump sum contract, the Activity Schedule shall contain 
the priced activities for the Works to be performed by the Contractor. 
The Activity Schedule is used to monitor and control the performance 
of activities on which basis the Contractor will be paid. If payment for 
Materials on Site shall be made separately, the Contractor shall show 
delivery of Materials to the Site separately on the Activity Schedule. 

46. Changes in the 
Contract Price 

46.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in 
the Bill of Quantities for the particular item by more than 25%, 
provided the change exceeds 1% of the Initial Contract Price, the 
Project Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by 
more than 15%, except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide 
the Project Manager with a detailed cost breakdown of any rate 
in the Bill of Quantities. 

 46.2 In the case of a lump sum contract, the Activity Schedule shall be 
amended by the Contractor to accommodate changes of Program or 
method of working made at the Contractor’s own discretion. Prices in 
the Activity Schedule shall not be altered when the Contractor makes 
such changes to the Activity Schedule. 

47. Variations 47.1 All Variations shall be included in updated Programs, and, in the case 
of a lump sum contract, also in the Activity Schedule, produced by the 
Contractor. 

 47.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the Variation when requested to do so by the Project 
Manager. The Project Manager shall assess the quotation, which shall 
be given within seven (7) days of the request or within any longer 
period stated by the Project Manager and before the Variation is 
ordered. 

 47.3 If the Contractor’s quotation is unreasonable, the Project Manager may 
order the Variation and make a change to the Contract Price, which 
shall be based on the Project Manager’s own forecast of the effects of 
the Variation on the Contractor’s costs. 

 47.4 If the Project Manager decides that the urgency of varying the work 
would prevent a quotation being given and considered without delaying 
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the work, no quotation shall be given and the Variation shall be treated 
as a Compensation Event. 

 47.5 The Contractor shall not be entitled to additional payment for costs that 
could have been avoided by giving early warning. 

 47.6 In the case of an admeasurement contract, if the work in the Variation 
corresponds to an item description in the Bill of Quantities and if, in the 
opinion of the Project Manager, the quantity of work above the limit 
stated in GCC46.1 [Changes in the Contract Price] or the timing of its 
execution do not cause the cost per unit of quantity to change, the rate 
in the Bill of Quantities shall be used to calculate the value of the 
Variation. If the cost per unit of quantity changes, or if the nature or 
timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work. 

48. Cash Flow 
Forecasts 

48.1 When the Program, or, in the case of a lump sum contract, the Activity 
Schedule, is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. The cash flow forecast shall 
include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

49. Payment 
Certificates 

49.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

 49.2 The Project Manager shall check the Contractor’s monthly statement 
and certify the amount to be paid to the Contractor. 

 49.3 The value of work executed shall be determined by the Project 
Manager. 

 49.4 The value of work executed shall comprise, 

(a) in the case of an admeasurement contract, the value of the 
quantities of work in the Bill of Quantities that have been 
completed; or 

(b) in the case of a lump sum contract, the value of work executed 
shall comprise the value of completed activities in the Activity 
Schedule. 

 49.5 The value of work executed shall include the valuation of Variations 
and Compensation Events. 

 49.6 The Project Manager may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in 
any certificate in the light of later information. 

50. Payments 50.1 Payments shall be adjusted for deductions for advance payments and 
retention. The Employer shall pay the Contractor the amounts certified 
by the Project Manager within 28 days of the date of each certificate.  If 
the Employer makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment. Interest shall be 
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calculated from the date by which the payment should have been 
made up to the date when the late payment is made at the prevailing 
rate of interest for commercial borrowing for each of the currencies in 
which payments are made. 

 50.2 If an amount certified is increased in a later certificate or as a result of 
an award by the Adjudicator or an Arbitrator, the Contractor shall be 
paid interest upon the delayed payment as set out in this clause.  
Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

 50.3 Unless otherwise stated, all payments and deductions shall be paid or 
charged in the proportions of currencies comprising the Contract Price. 

 50.4 Items of the Works for which no rate or price has been entered in shall 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

51. Compensation 
Events 

51.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date pursuant to GCC 26.1 [Possession of the 
Site]. 

(b) The Employer modifies the Schedule of Other Contractors in a 
way that affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 
Specifications, or instructions required for execution of the Works 
on time. 

(d) The Project Manager instructs the Contractor to uncover or to 
carry out additional tests upon work, which is then found to have 
no Defects. 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly 
and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer 
does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate 
of Completion. 
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 51.2 If a Compensation Event would cause additional cost or would prevent 
the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Project Manager shall decide whether and by 
how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. 

 51.3 As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast. The 
Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

 51.4 The Contractor shall not be entitled to compensation to the extent that 
the Employer’s interests are adversely affected by the Contractor’s not 
having given early warning or not having cooperated with the Project 
Manager. 

52. Tax 52.1 The Project Manager shall adjust the Contract Price if taxes, duties, 
and other levies are changed between the date 28 days before the 
submission of bids for the Contract and the date of the last Completion 
certificate. The adjustment shall be the change in the amount of tax 
payable by the Contractor, provided such changes are not already 
reflected in the Contract Price or are a result of GCC 54.1 [Price 
Adjustment]. 

53. Currencies 53.1 Where payments are made in currencies other than the currency of the 
Employer’s country specified in the PCC, the exchange rates used for 
calculating the amounts to be paid shall be the exchange rates stated 
in the Contractor’s Bid. 

54. Price 
Adjustment 

54.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the PCC.  If so provided, the amounts certified in each 
payment certificate, before deducting for Advance Payment, shall be 
adjusted by applying the respective price adjustment factor to the 
payment amounts due in each currency. A separate formula of the type 
indicated below applies to each Contract currency: 

Pc = Ac + BcImc/Ioc 

where: 

Pc is the adjustment factor for the portion of the Contract Price payable 
in a specific currency “c.” 

Ac and Bc are coefficients1specified in the PCC, representing the 
nonadjustable and adjustable portions, respectively, of the 
Contract Price payable in that specific currency “c;” and 

                                                 
1 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, both coefficients 

shall be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a 
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Imc is a consolidated index prevailing at the end of the month being 
invoiced and Ioc is the same consolidated index prevailing 28 
days before Bid opening for inputs payable; both in the specific 
currency “c.” 

 54.2 If the value of the index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment made 
in the next payment certificate. The index value shall be deemed to 
take account of all changes in cost due to fluctuations in costs. 

55. Retention 55.1 The Employer shall retain from each payment due to the Contractor 
the proportion stated in the PCC until Completion of the whole of the 
Works. 

 55.2 Upon the issue of a Certificate of Completion of the Works by the 
Project Manager, in accordance with GCC 69.1 [Completion], half the 
total amount retained shall be repaid to the Contractor and half when 
the Defects Liability Period has passed and the Project Manager has 
certified that all Defects notified by the Project Manager to the 
Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an “on demand” bank 
guarantee. 

56. Liquidated 
Damages 

56.1 The Contractor shall pay liquidated damages to the Employer at the 
rate per day stated in the PCC for each day that the Completion Date 
is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the PCC.  
The Employer may deduct liquidated damages from payments due to 
the Contractor. Payment of liquidated damages shall not affect the 
Contractor’s liabilities. 

 56.2 If the Intended Completion Date is extended after liquidated damages 
have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate. The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the 
rates specified in GCC 50.1 [Payments]. 

57. Bonus 57.1 The Contractor shall be paid a Bonus calculated at the rate per 
calendar day stated in the PCC for each day (less any days for which 
the Contractor is paid for acceleration) that the Completion is earlier 
than the Intended Completion Date. The Project Manager shall certify 
that the Works are complete, although they may not be due to be 
complete. 

58. Advance 
Payment 

58.1 The Employer shall make advance payment to the Contractor of the 
amounts stated in the PCC by the date stated in the PCC, against 
provision by the Contractor of an unconditional bank guarantee in a 
form and by a bank acceptable to the Employer in amounts and 
currencies equal to the advance payment. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount 
of the guarantee shall be progressively reduced by the amounts repaid 

                                                                                                                                                       
very approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components. 
The sum of the adjustments for each currency is added to the Contract Price. 
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by the Contractor. Interest shall not be charged on the advance 
payment. 

 58.2 The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Project 
Manager. 

 58.3 The advance payment shall be repaid by deducting proportionate 
amounts from payments otherwise due to the Contractor, following the 
schedule of completed percentages of the Works on a payment basis.  
No account shall be taken of the advance payment or its repayment in 
assessing valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages. 

59. Securities 59.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 
in an amount specified in the PCC, by a bank acceptable to the 
Employer, and denominated in the types and proportions of the 
currencies in which the Contract Price is payable. The Performance 
Security shall be valid until a date 28 days from the date of issue of the 
Certificate of Completion in the case of a bank guarantee. 

60. Day works 60.1 If applicable, the Day works rates in the Contractor’s Bid shall be used 
for small additional amounts of work only when the Project Manager 
has given written instructions in advance for additional work to be paid 
for in that way. 

 60.2 All work to be paid for as Day works shall be recorded by the 
Contractor on forms approved by the Project Manager. Each 
completed form shall be verified and signed by the Project Manager 
within 2 days of the work being done. 

 60.3 The Contractor shall be paid for Day works subject to obtaining signed 
Day works forms. 

61. Cost of Repairs 61.1 Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects Correction 
periods shall be remedied by the Contractor at the Contractor’s cost if 
the loss or damage arises from the Contractor’s acts or omissions. 

 

F.  Force Majeure 

62.  Definition of 
Force Majeure 

62.1 In this Clause, “Force Majeure” means an exceptional event or 
circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against 
before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have 
avoided or overcome; and 
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(d) which is not substantially attributable to the other Party. 

 62.2  Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) 
above are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the 
Contractor’s Personnel, revolution, insurrection, military or 
usurped power, or civil war; 

(c) riot, commotion, disorder, strike or lockout by persons other than 
the Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiation or 
radio-activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon, or 
volcanic activity. 

63.  Notice of Force 
Majeure 

63.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall give 
notice to the other Party of the event or circumstances constituting the 
Force Majeure and shall specify the obligations, the performance of 
which is or will be prevented. The notice shall be given within 14 days 
after the Party became aware, or should have become aware, of the 
relevant event or circumstance constituting Force Majeure. 

 63.2 The Party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from 
performing them. 

 63.3   Notwithstanding any other provision of this Clause, Force Majeure 
shall not apply to obligations of either Party to make payments to the 
other Party under the Contract. 

64.  Duty to 
Minimize Delay 

64.1 Each Party shall at all times use all reasonable endeavors to minimize 
any delay in the performance of the Contract as a result of Force 
Majeure. 

 64.2 A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

65. Consequences 
of Force 
Majeure 

65.1  If the Contractor is prevented from performing its substantial obligations 
under the Contract by Force Majeure of which notice has been given 
under GCC Sub-clause 63 [Notice of Force Majeure], and suffers delay 
and/or incurs Cost by reason of such Force Majeure, the Contractor 
shall be entitled subject to GCC Sub-clause 30.1 [Procedure for 
Disputes] to 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under GCC Sub-clause 36 [Extension of the Intended 
Completion Date]; and 
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(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC Sub-clause 62.2 [Definition of 
Force Majeure] and, in the case of subparagraphs (b) to (d), 
occurs in the Country, payment of any such Cost, including the 
costs of rectifying or replacing the Works and/or Goods 
damaged or destructed by Force Majeure, to the extent they are 
not indemnified through the insurance policy referred to in GCC 
Sub-clause 19 [Insurance].  

 65.2 After receiving this notice, the Project Manager shall proceed in 
accordance with GCC Sub-clause 10 [Project Manager’s Decisions] to 
agree or determine these matters. 

66. Force Majeure 
Affecting 
Subcontractor 

66.1 If any Subcontractor is entitled under any contract or agreement relating 
to the Works to relief from force majeure on terms additional to or 
broader than those specified in this Clause, such additional or broader 
Force Majeure events or circumstances shall not excuse the 
Contractor’s nonperformance or entitle him to relief under this Clause. 

67. Optional 
Termination, 
Payment and 
Release 

67.1  If the execution of substantially all the Works in progress is prevented 
for a continuous period of 84 days by reason of Force Majeure of 
which notice has been given under GCC Sub-clause 63 [Notice of 
Force Majeure], or for multiple periods which total more than 140 days 
due to the same notified Force Majeure, then either Party may give to 
the other Party a notice of termination of the Contract. In this event, the 
termination shall take effect 7 days after the notice is given, and the 
Contractor shall proceed in accordance with GCC Sub-clause 73.5 
[Termination]. 

 67.2  Upon such termination, the Project Manager shall determine the value 
of the work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is 
stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which 
have been delivered to the Contractor, or of which the 
Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the Employer 
when paid for by the Employer, and the Contractor shall place 
the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were 
reasonably and necessarily incurred by the Contractor in the 
expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s 
Equipment from the Site and the return of these items to the 
Contractor’s works in his country (or to any other destination at 
no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor 
employed wholly in connection with the Works at the date of 
termination. 

68. Release from 
Performance 

68.1 Notwithstanding any other provision of this Clause, if any event or 
circumstance outside the control of the Parties (including, but not 
limited to, Force Majeure) arises, which makes it impossible or 
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unlawful for either or both Parties to fulfill its or their contractual 
obligations or which, under the law governing the Contract, entitles the 
Parties to be released from further performance of the Contract, then 
upon notice by either Party to the other Party of such event or 
circumstance, 

(a) the Parties shall be discharged from further performance, without 
prejudice to the rights of either Party in respect of any previous 
breach of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the 
same as would have been payable under GCC Sub-clause 67 
[Optional Termination, Payment and Release] if the Contract had 
been terminated under GCC Sub-clause 67. 

G.  Finishing the Contract 
 

69. Completion 69.1 The Contractor shall request the Project Manager to issue a certificate 
of Completion of the Works, and the Project Manager shall do so upon 
deciding that the work is completed. 

70. Taking Over 70.1 The Employer shall take over the Site and the Works within 7 days of 
the Project Manager is issuing a certificate of Completion. 

71. Final Account 71.1 The Contractor shall supply the Project Manager with a detailed 
account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period. The 
Project Manager shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of 
receiving the Contractor’s account if it is correct and complete. If it is 
not, the Project Manager shall issue within 56 days a schedule that 
states the scope of the corrections or additions that are necessary. If 
the Final Account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate. 

72. Operating and 
Maintenance 
Manuals 

72.1 If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the 
PCC. 

 72.2 If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the PCC pursuant to GCC 72.1, or they do not receive 
the Project Manager’s approval, the Project Manager shall withhold the 
amount stated in the PCC from payments due to the Contractor. 

73. Termination 73.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 

 73.2 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work 
is shown on the current Program and the stoppage has not been 
authorized by the Project Manager; 
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(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 
within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 84 days of the date of the 
Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

(f)     the Project Manager gives two consecutive Notices to update the 
Program and accelerate the works to ensure compliance with 
GCC Sub clause 22.1 [The Works to be Completed by the 
Intended Completion Date] and the Contractor fails to update the 
Program and demonstrate acceleration of the works within a 
reasonable period of time determined by the Project Manager; 

(g) the Contractor does not maintain a Security, which is required; 

(h) the Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the PCC; and 

(i) if the Contractor, in the judgment of the Employer has engaged 
in corrupt or fraudulent practices in competing for or in executing 
the Contract, pursuant to GCC 74.1 [Fraud and Corruption]. 

 73.3 When either party to the Contract gives notice of a breach of Contract 
to the Project Manager for a cause other than those listed under GCC 
73.2 above, the Project Manager shall decide whether the breach is 
fundamental or not. 

 73.4 Notwithstanding the above, the Employer may terminate the Contract 
for convenience. 

 73.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

74. Fraud and 
Corruption 

74.1 ADB’s Anticorruption Policy requires Borrowers (including beneficiaries 
of ADB-financed activity), as well as Contractors, Subcontractors, 
Manufacturers, and Consultants under ADB-financed contracts, 
observe the highest standard of ethics during the procurement and 
execution of such contracts. In pursuance of this policy, the ADB 

(a) defines, for the purposes of this provision, the terms set forth 
below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to 
influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including 
a misrepresentation, that knowingly or recklessly misleads, 
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or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly 
the actions of a party;  

(iv) “collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another 
party;  

(v) “obstructive practice” means (a) deliberately destroying, 
falsifying, altering, or concealing of evidence material to an 
ADB investigation; (b) making false statements to 
investigators in order to materially impede an ADB 
investigation; (c) failing to comply with requests to provide 
information, documents, or records in connection with an 
Office of Anticorruption and Integrity (OAI) investigation;(d) 
threatening, harassing, or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation, or  
(e) materially impeding ADBʼs contractual rights of audit or 
access to information; and 

(vi) “integrity violation" is any act which violates ADB’s 
Anticorruption Policy, including (i) to (v) above and the 
following: abuse, conflict of interest, violations of ADB 
sanctions, retaliation against whistleblowers or witnesses, 
and other violations of ADB's Anticorruption Policy, 
including failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices or other integrity violations in competing for 
the Contract; 

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the borrower or of 
a beneficiary of ADB-financing engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that 
contract, without the borrower having taken timely and 
appropriate action satisfactory to ADB to remedy the situation; 
and 

(d) will impose remedial actions on a firm or an individual, at any 
time, in accordance with ADB’s Anticorruption Policy and 
Integrity Principles and Guidelines (both as amended from time 
to time), including declaring ineligible, either indefinitely or for a 
stated period of time, to participate2 in ADB-financed, -

                                                 
2 Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any 

other capacity (different names are used depending on the particular Bidding Document).  A Nominated Subcontractor is 
one which either has been (i) included by the Bidder in its prequalification application or bid because it brings specific and 
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administered, or -supported activities or to benefit from an ADB-
financed, -administered, or -supported contract, financially or 
otherwise, if it at any time determines that the firm or individual 
has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations. 

75. Payment upon 
Termination 

75.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the PCC. Additional Liquidated Damages 
shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable 
to the Employer. 

 75.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the 
certificate. 

76. Property 76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 
Works shall be deemed to be the property of the Employer if the 
Contract is terminated because of the Contractor’s default. 

77. Release from 
Performance 

77.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work 
as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out 
afterward to which a commitment was made. 

78. Suspension of 
ADB Loan or 
Credit 

78.1 In the event that ADB suspends the Loan or Credit to the Employer, 
from which part of the payments to the Contractor are being made, 

(a) the Employer is obligated to notify the Contractor, with copy to 
the Project Manager, of such suspension within 7 days of having 
received ADB’s suspension notice. 

(b)    if the Contractor has not received sums due it within the 28 days 
for payment provided for in GCC50.1 [Payments], the Contractor 
may immediately issue a 14-day termination notice. 

79. Eligibility 79.1 The Contractor shall have the nationality of an eligible country as 
specified in Section 5 [Eligible Countries] of the bidding document.  
The Contractor shall be deemed to have the nationality of a country if 

                                                                                                                                                       
critical experience and know-how that are accounted for in the evaluation of the Bidder’s prequalification application or the 
bid; or (ii) appointed by the Employer. 
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the Contractor is a citizen or is constituted, incorporated, or registered, 
and operates in conformity with the provisions of the laws of that 
country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the 
Contract including related services. 

 79.2 The materials, equipment, and services to be supplied under the 
Contract shall have their origin in eligible source countries as specified 
in Section 5 [Eligible Countries] of the bidding document and all 
expenditures under the Contract will be limited to such materials, 
equipment, and services. At the Employer’s request, the Contractor 
may be required to provide evidence of the origin of materials, 
equipment, and services. 

 79.3 For purposes of GCC 79.2, “origin” means the place where the 
materials and equipment are mined, grown, produced, or 
manufactured, and from which the services are provided.  Materials 
and equipment are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a 
commercially recognized product results that differs substantially in its 
basic characteristics or in purpose or utility from its components. 
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Section 8 - Particular Conditions of Contract 

 
The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC. 
 

A. General 

GCC 1.1 (d) The financing institutions is Asian Development Bank  

GCC 1.1 (r) The Employer is: National Water Affairs Regulation Authority (NWARA)  

GCC 1.1 (w) The Intended Completion Date for the whole of the Works shall be: 6 Months (180 
calendar days from the start date as mentioned in GCC.1.1(ii). 

GCC 1.1 (cc) The Project Manager is: Rafiullah “Reshad”  

E-mail: rreshad@cpmo-nwara.org  

GCC 1.1 (ff) The Sites are located in Nowkarkhail and Haiderkahil  in Chak District of Wardak 

Province  

GCC 1.1 (ii) The Start Date shall be 7 (seven) days from the date of notice to proceed (NTP). 

GCC 1.1 (mm) The Works consist of Nowkarkhail and Haiderkahil Check Dam  

The identification number of the bidding process is: NWARA/P-ARBP-Addf/NCB-
W004  

GCC 2.2 Sectional Completions are: Not Applicable 

GCC 2.3(j) The following documents also form part of the Contract:  

Quality Control Plan, Safety Plan and Site Specific Environmental Management Plan 
(SSEMP).  

GCC 3.1  The language of the contract is: English 

The law that applies to the Contract is the law of the law of Islamic Republic of 
Afghanistan 

GCC 10.1 Project Manager’s Decisions: 

Add the following at the end of the Sub-clause: 

“Notwithstanding anything contained hereinabove, the Project Manager is required 
to obtain approval of the Employer before exercising specific authorities as listed 
below: 

(i) Extension of the Intended Completion Date in accordance with Sub-
Clauses36.1 and 36.2. 

(ii)     Instructing or approving Variations pursuant to Clause 47 if such Variation 
results in increase of Contract price by more than 0.5% in a single instance, and 
combined with all previously issued Variations results in increase of the Accepted 
Contract Amount by more than 2%. 

mailto:rreshad@cpmo-nwara.org
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GCC 11.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 14.1 Schedule of other contractors: Not Applicable 

GCC 19.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials USD 155,344.1 

(b) for loss or damage to Equipment:  USD50,000 

(c) for loss or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with Contract USD50,000  

(d) for personal injury or death:  

(i) of the Contractor’s employees: per Afghanistan’s law 

(ii) of other people per Afghanistan’s law 

Note: If the insurance is not available, the contractor may self-insure as above. An 
affidavit to be provided with details in letter pad of the company 

GCC 20.1 Site Investigation Reports are: can be inspected in CPMO 

GCC 23.1 The following shall be designed by the Contractor: Not Applicable 

GCC 24.1 Under GCC 24.1 we added the following;  

Security of the Site: 

The Contractor shall be responsible for the security of the Works, the Contractor’s 
personnel, materials and equipment for the duration of the project in accordance 
with the Employer’s Requirements. The Contractor shall employ a full-time Security 
Coordinator on Site in charge of all security matters. The Security Officer shall be 
English speaking and shall have at least 5 years’ experience in a similar role.  

The Contractor shall prepare the Security Plan and submit to the Employer and 
Project Manager for their information. 

The Contractor shall make available a budget for all such security measures. It shall 
be deemed that any security related costs are included in the unit prices for other 
items in the Bill of Quantities. 

GCC 26.1 The Site Possession Date(s) shall be: 14 days after the signing of contract 

GCC 29.1  Appointing Authority for the Adjudicator: Ministry of Justice  

GCC 30.3 The Adjudicator shall be paid by the hour at the rate of: as per Afghanistan Laws 

The reimbursable expenses are: as per Afghanistan Laws. 

GCC 30.4 Institution whose arbitration procedures shall be used: [select from below] 

 

(a) Contracts with foreign contractors:  

International arbitration shall be conducted in accordance with the rules of 
Singapore International Arbitration Centre (SIAC). 

Arbitration shall be administered by SIAC 
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The place of arbitration shall be: the place of the institution administering the 
arbitration.  

(b)  Contracts with domestic contractors:  

Arbitration shall be conducted in accordance with the laws of the Employer's 
country. 

GCC 34.2 The following sentence shall apply: 

Respectful Work Environment 

The Contractor shall ensure that its employees and sub-contractors observe the 
highest ethical standards and refrain from any form of bullying, discrimination, 
misconduct and harassment, including sexual harassment and shall, at all times, 
behave in a manner that creates an environment free of unethical behavior, 
bullying, misconduct and harassment, including sexual harassment. The 
Contractor shall take appropriate action against any employees or sub-contractors, 
including suspension or termination of employment or sub-contract, if any form of 
unethical or inappropriate behavior is identified.    

  

The Contractor shall conduct training programs for its employees and sub-
contractors to raise awareness on and prevent any form of bullying, discrimination, 
misconduct and harassment including sexual harassment, and to promote a 
respectful work environment. The Contractor shall keep an up to date record of its 
employees and subcontractors who have attended and completed such training 
programs and provide such records to the Employer or the Engineer at their first 
written request. 

  

C. Time Control 

GCC 35.1 The Contractor shall submit for approval a Program for the Works within 5 days 
from the date of the Letter of Acceptance. 

GCC 35.3 The period between Program updates is Thirty (30) days. 

The amount to be withheld for late submission of an updated Program is 5% of 
the Payment Due.  

D. Quality Control 

GCC 43.1 The Defects Liability Period is: Three Hundred and Sixty-Five (365)days. 

E. Cost Control 

GCC 53.1 The currency of the Employer’s country is: Afghani 

GCC 54.1 Not Applicable  

GCC 55.1 The proportion of payments retained is: Ten (10) percent  

GCC 56.1 The liquidated damages for the whole of the Works are 0.1% per day. 

The maximum amount of liquidated damages for the whole of the Works is Ten 
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Percent (10%) of the final Contract Price. 

GCC 58.1 The Advance Payments shall be Fifteen Percent (15%) and shall be paid to the 
Contractor against presenting with the same value of Bank Grantee, no later than 
Thirty (30) days after the date of signing of the contract. 

GCC 58.3 The advance payment shall be repaid by deducting proportionate amounts of ten 
percent (10%) from each payment certificate. 

GCC 59.1 The Performance Security amount is Five percent(5%) of the Contract Amount. 

G. Finishing the Contract 

GCC 72.1 The date by which operating and maintenance manuals are required is: Not 
Applicable 

 

The date by which “as built” drawings are required is at the date of Issuance of 
Certificate of Completion. 

GCC 72.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC 72.1 is five (5) 
percent of Progress Payment due.  

GCC 73.2 (h) The maximum number of days is: 100 days 

GCC 75.1 The percentage to apply to the value of the work not completed, representing the 
Employer’s additional cost for Completing the Works, is five (5%) percent. 
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Section 9 - Contract Forms 

 

This section contains forms which, once completed, will form part of the Contract. The forms for 
Performance Security and Advance Payment Security, when required, shall only be completed by the 
successful Bidder after contract award. 

 

Table of Forms 
 

Letter of Acceptance ............................................................................................................................... 9-2 

Contract Agreement ................................................................................................................................ 9-3 

Performance Security ............................................................................................................................. 9-5 

Advance Payment Security .................................................................................................................... 9-6 
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Letter of Acceptance 

 
 

---- on letterhead paper of the employer ---- 

 
. . . . . . . date. . . . . . . 

 
 
To: . . . . . . . . . .   name and address of the contractor . . . . . . . . . .    
 
 
 
 
Subject: . . . . . . . . . .   Notification of Award Contract No.  . . . . . . . . . .    
 
 
 
This is to notify you that your Bid dated . . . . date . . . .  for execution of the . . . . . . . . . .name of the 

contract and identification number, as given in the Bid Data Sheet . . . . . . . . . . for the Accepted Contract 

Amount of the equivalent of . . . . . . . . .amount in numbers and words and name of currency . . . . . . . . ., as 

corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our 
Agency. 
 
 
You are requested to furnish the Performance Security within 28 days in accordance with the 
Conditions of Contract, using for that purpose the Performance Security Form included in Section 9 
(Contract Forms) of the Bidding Document. 
 
[Choose one of the following statements:] 

 
We accept that __________________________[insert the name of adjudicator proposed by the bidder]  be 

appointed as the Adjudicator. 
 
[or] 

 
We do not accept that _______________________[insert the name of the adjudicator proposed by the bidder] 
be appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to 
________________________________________[insert name of the appointing authority], the 

Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in 
accordance with GCC 29.1. 

 
 
 
 
Authorized Signature:   ................................................................................................................................  
 
 
Name and Title of Signatory:   .....................................................................................................................  
 
 
Name of Agency:   .......................................................................................................................................  
 
 
Attachment:  Contract Agreement 
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Contract Agreement 
 
THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . name of 

the employer. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . name of the contractor. 

. . . .(hereinafter “the Contractor”), of the other part: 
 
WHEREAS the Employer desires that the Works known as . . . . . name of the contract. . . . .should be 

executed by the Contractor, and has accepted a Bid by the Contractor for the execution and 
completion of these Works and the remedying of any defects therein,  
 
The Employer and the Contractor agree as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Contract Agreement, 

(b) the Letter of Acceptance, 

(c) the Letter of Bid, 

(d) the Particular Conditions of Contract, 

(e) the List of Eligible Countries that was specified in Section 5 of the bidding document, 

(f) the General Conditions of Contract, 

(g) the Specification, 

(h) the Drawings, 

(i) the Completed Activity Schedules or Bill of Quantities, and 

(j) any other documents shall be added here.1 

 3. In consideration of the payments to be made by the Employer to the Contractor as indicated 
in this Agreement, the Contractor hereby covenants with the Employer to execute the Works 
and to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of . . . . . name of the borrowing country. . . . .on the day, month and 

year indicated above. 

 

 

 

 

 

                                                 
1  Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 54.1). 
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Signed by  ............................................................  Signed by .............................................................   

for and on behalf of the Employer  for and on behalf the Contractor 
 
 
 
in the presence of:  in the presence of: 
 
 
 
Witness, Name, Signature, Address, Date  Witness, Name, Signature, Address, Date 



Section 9 - Contract Forms 9-5 

Bidding Document for NWARA/P-ARBP-Addf/NCB-W004 ___________________________ Procurement of Works-Small Contract  

 

Performance Security 
 

Bank’s name, and address of issuing branch or office1 

 

Beneficiary:  ................................... Name and address of employer  ............................................  

Date: ............................................................................................................................  

Performance Guarantee No.:  ...........................................................................................  

 

We have been informed that . . . . . name of the contractor. . . . .  (hereinafter called “the Contractor”) 

has  entered into Contract No. . . . . . reference number of the contract. . . . .   dated . . . . . . . .with you, 
for the execution of . . . . . . name of contract and brief description of works. . . . .  (hereinafter called “the 

Contract”).  

Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

At the request of the Contractor, we . . . . . name of the bank. . . . .  hereby irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of . . . . . . . . .  name of the currency and 

amount in figures 2. . . . . . (. . . . . amount in words. . . . .  ) such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, upon receipt by us of your first 
demand in writing accompanied by a written statement stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or to show grounds for your demand 
or the sum specified therein.  

This guarantee shall expire, no later than the . . . . . Day of . . . . . . . . . . , . . . . . .  3, and any demand 
for payment under it must be received by us at this office on or before that date.   

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458, 
except that subparagraph (ii) of Sub-article 20(a) is hereby excluded. 4 
 

 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . .  
Seal of Bank and Signature(s) 

 

 

 

-- Note to Bidder --  

If the institution issuing the performance security is located outside the country of the employer, it shall have a 

correspondent financial institution located in the country of the employer to make it enforceable. 

                                                 
1  All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
2  The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and 

denominated either in the currency(ies) of the contract or a freely convertible currency acceptable to the employer. If the bank 
issuing the performance security is located outside the country of the employer, it shall have a correspondent financial 
institution located in the country of the employer. 

3  Insert the date 28 days after the expected completion date. The employer should note that in the event of an extension of the 

time for completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this 
guarantee, the employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The 
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the 
Employer’s written request for such extension, such request to be presented to the Guarantor before the expiry of the 
guarantee.” 

4  Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758 where 

applicable. 
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Advance Payment Security 
 

Bank’s name, and address of issuing branch or office1 

 
Beneficiary:  ................................... Name and address of employer  ...........................................  
Date: ...........................................................................................................................  
Advance Payment Guarantee No.: ....................................................................................  
 

We have been informed that . . . . . name of the contractor. . . . .  (hereinafter called “the Contractor”) 

has  entered into Contract No. . . . . . reference number of the contract. . . . .   dated . . . . . . . .with you, 
for the execution of . . . . . . name of contract and brief description of works. . . . .  (hereinafter called “the 

Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment 
in the sum  . . . . . name of the currency and amount in figures 2. . . . . . (. . . . . amount in words. . . . .  ) is to 

be made against an advance payment guarantee. 

At the request of the Contractor, we . . . . . name of the bank. . . . .  hereby irrevocably undertake to 
pay you any sum or sums not exceeding in total an amount of . . . . . name of the currency and amount in 

figures3. . . . . . (. . . . . amount in words. . . . .  ) upon receipt by us of your first demand in writing 

accompanied by a written statement stating that the Contractor is in breach of its obligation under 
the Contract because the Contractor used the advance payment for purposes other than the costs 
of mobilization in respect of the Works.  

It is a condition for any claim and payment under this guarantee to be made that the advance 
payment referred to above must have been received by the Contractor on its account number . . . . . 
contractor’s account number. . . . .   at . . . . . name and address of the bank. . . . .  . 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as indicated in copies of interim statements or payment 
certificates which shall be presented to us.  This guarantee shall expire, at the latest, upon our 
receipt of a copy of the interim payment certificate indicating that eighty percent (80%) of the 
Contract Price has been certified for payment, or on the . . . day of . . . . . . . , . . . . .  4, whichever is 
earlier.  Consequently, any demand for payment under this guarantee must be received by us at 
this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 (or 

ICC Publication No. 758 as applicable).  

 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Seal of Bank and Signature(s)  
 

-- Note to Bidder -- 

If the institution issuing the advance payment security is located outside the country of the employer, it shall 

have a correspondent financial institution located in the country of the employer to make it enforceable. 

                                                 
1  All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
2  The guarantor shall insert an amount representing the amount of the advance payment denominated either in the 

currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the 
employer. 

3  Footnote 2. 
4  Insert the expected expiration date of the time for completion. The employer should note that in the event of an extension of 

the time for completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this 
guarantee, the employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The 
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the 
Employer’s written request for such extension, such request to be presented to the Guarantor before the expiry of the 
guarantee.” 


